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K-C.3.0.1# - CUTTING UNIT BOUNDARIES (11/2006)

The boundaries of cutting units are designated as shown in the following table.

boundary designation are not to be cut.

See Cutting Unit Boundary Designation Table
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K-C.3.0.1# - CUTTING UNIT BOUNDARIES. (11/06)

Cutting Unit Boundary Designation Table

Cutting Unit

Paint Color

Designation

ALL

QOrange

A horizontal band of orange paint on three sides of intervisible cutting unit

boundary trees with vertical streaks of orange paint indicating the general

direction of the boundary. Within the three-sided box formed by the paint

streaks, an orange painted cutting unit number faces the area to be cut.
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K-C.3.5.6# - INDIVIDUAL TREES (LEAVE TREE MARKING) (11/2006)

3 Notwithstanding C.3.5, all live, dead and windthrown trees meeting utilization standards in A.2, in units
§ shown as LTM on the Contract Area Map, are designated for cutting. Trees to be left uncut are marked above
‘ and below stump height as shown in the table below.

See Leave Tree Marking Table
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K-C.3.5.6# - INDIVIDUAL TREES (LEAVE TREE MARKING). (04/02/13)

Leave Tree Marking Table

Page 47a

Cutting Unit

Paint Color

ALL

Orange
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K-D.3.5# — SCHEDULED RATE REDETERMINATION. (9/04) Contracting Officer shall redetermine rates
for Included Timber to be made effective on 1/.10/31/2019. Redetermined rates for Included Timber shall
be used under D.1 for determination of Current Contract Rates. Rate redeterminations shall cover Includ-
ed Timber in the entire contract. Base Indices and Required Deposits shalil be redetermined. At the time
of each rate redetermination, Forest Service shall also determine cost changes for stewardship projects

not yet completed. Stewardship project costs shall be adjusted by cost changes to establish a revised
A.4.3.

If rates established by a scheduled rate redetermination result in lower than Current Contract Rates de-
termined from Bid Rates and Base Indices stated in A.4, such lower rates shall become effective only af-
ter at least 2/ 42,840 Tons has been cut and Scaled. However, if the scheduled rate redetermination date
is later than the beginning date of contract adjustment under 1.2.1 or 1.2.1.2, the rate redetermination shall
be made as originally scheduled. If redetermined rates, plus Bid Premium Rates, are higher than rates in
effect immediately prior to the rate redetermination date, the date on which the redetermined rates shalll
become effective shall be adjusted by the number of days of contract adjustment prior to the rate rede-
termination date. Rates and Required Deposits established under D.3.1, D.3.2, or D.3.3 shall be super-
ceded by any subsequent scheduled rate redetermination.

In scheduied rate redeterminations, Contracting Officer may make modifications in minimum specifica-
tions for trees or products in A.2, road maintenance requirements or deposits in F.3.1 or F.3.2, logging
methods in G.4, slash disposal in G.7, and fire precautionary measures in H.2 if, and to the extent that,
such changes are reasonably necessary to protect the interest of the United States. Such modifications
shall be limited to requirements generally being made in Forest Service contracts in the Region at the
time of rate redetermination and with which Contractor can reasonably comply. Such changes shall be
reflected in the rate redetermination, but changes affecting rates shall not be implemented until the rede-
termined rates become effective.
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K-E.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2
shall be waived for the value of Included Timber removed except for:

(a) Base Rates,

(b) associated charges, and

(c) the value of Included Timber exceeding the sum of stewardship credits that have not been
established under E.2.2 for mandatory stewardship projects listed in A.4.3 plus optional stewardship
projects listed in A.4.3 authorized by Contracting Officer.

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the
provisions of E.4.
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited to: '

(i) slash disposal, road maintenance, and contract scaling deposits;

(ii) Cooperative work at-rates established by specific agreement under E.2.1.8;

(iii) Damages pursuant to J.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to E.2.2;
: (vi) Periodic payments pursuant to E.2.1.3;
5 (vii) Extension Deposits pursuant to E.2.1.7; and

(viii) Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or

: other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance
' of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by :
Forest Service within 15 days after the date of issue indicated on the bill for collection: B

(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for
collection.

(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due.
Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinguent debts. .

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (1) and (c) (ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs (c) (i) and (c) (ii).

' (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
! designated on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractor's obligation to make such payment and

(ii) Contractor files and prosecutes a timely Claim.
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

Regulation waiver

= p Yy agwrm M

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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K-F.1.2# — USE OF ROADS BY CONTRACTOR. (9/04)

Restricted Road List

Road Termini Map Description of
Number Road Name From To Legend Restrictions
Log hauling is restricted on weekends
693 Scriver Creek MPO0.0 | MP701 | R (@lday Saturday and Sunday). all major

holidays (New Years, Memorial Day,
Independence Day, Labor day,
Thanksgiving and the day after, Christmas

; Eve and Christmas Day); and the opening day
693A Eastside Spur MP 0.0 MP 1.43 R of deer, elk, and turkey general hunting
easons.

. Log haul is restricted between December 15"
693B |East Fork Scriver Creek| MP 0.0 MP 4.05 R through March 15" due to groomed snowmo-

bile trails

693D Bear Wallow Point MP 0.0 MP 1.96 R
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K-F.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than_10/31/2016 ; except for earlier
construction completion dates for roads listed below:

Road Station Completion
Number Road Name From To Date
N/A

i Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
g Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,
Forest Service may adjust construction completion date when road construction is delayed or interrupted for
causes that qualify for an adjustment of the completion date of Forest Service's road construction
contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate
such occurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,
Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new
construction completion dates. After all road construction is complete, Forest Service shall grant Contract
Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during
Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or

more after the completion date stated above, Contractor may request a rate redetermination under D.3 for
remaining volume. Such request must be made within 30 days of notification that road construction has been
completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in
effect on the completion date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

: When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be
: adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before
specified construction completion date. When Contractor desires to construct an alternate facility under
F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for

! alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted

i where a Design Change or physical changes necessitate a modification of Specified Road construction work
that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

As used in this provision, construction of a road is completed when:

(a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of
accep-tance under G.3.6 or
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(b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.

Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to o
construct, until construction is completed and Forest Service furnishes Contractor with written notice
authorizing use of road. ;

K-F.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided :
by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¢s
use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be
completed by Forest Service personnel or by public works contract is $_$16,950.00 . Contractor shall make
this deposit at the end of the first full Normal Operating Season or 12 months from contract award,
whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due
within 15 days after the date of issue indicated on the initial bill for collection, pursuant to E.4. .

The amount of the required deposit will be shown as an associated charge on Contractor¢s Integrated
Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering
services.

The deposit for reconstruction related engineering services shall be commensurate with project need and
Contractor¢s road use. Forest Service shall complete reconstruction related engineering services on the
following schedule unless a different completion schedule is agreed in writing:

Road or Termini Engineering Services
Facility No. From To Completion Date
Road-693A 0 1.56 08/31/2016
Road-693B 0 3.85 08/31/2016
Road-693D 0 ' 1.93 08/31/2016

Reconstruction related engineering services may consist of some or all of the engineering work and expense
of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest
system road.
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K-F.2.2.1# - MATERIAL SOURCES (059/2004)

Sources of local materials are designated on Plans and Contract Area Map. Forest Service assumes
responsibility for the quality and quantity of material in designated sources. Contractor shall determine
the equipment and work required to produce the specified product, including the selection of acceptable
material that is reasonably available in the source that meets specifications. The designation of source
includes the rights of Contractor to use certain area(s) for plant site, stockpiles, and haul roads.

' Should the designated source, due to causes beyond the control of Contractor, contain insufficient
acceptable material, Forest Service will provide another source with adjustment in accordance with F.2.5.3.

When Contractor elects not to use designated sources, Contractor shall furnish the specified product with
no adjustment in unit rates. Quality testing shall be the responsibility of Contractor. Test results shall
be furnished to Forest Service.

When Contractor elects not to use designated sources and the Schedule of Items lists pit development
separately, cost allowance will be reduced under F.2.5.3 when Forest Service determines the work will not
be required.

When materials are subject to a weight measurement, the specific gravity or weight/volume relationship used
as a basis for determination of estimated quantities shall be:

Source I_N/A , Source II_N/A , and Source III_N/A .

Contractor .may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other
f material found in the excavation, and will earn a cost allowance for the excavation of such materials at
the corresponding contract unit price and for the pay items for which the excavated material is used.
Contractor shall replace, without additional cost allowance, sufficient suitable materials to complete the
portion of the work that was originally contemplated to be constructed with such material. Contractor shall
§ not excavate or remove any material, except that which is within the excavation limits, without written
authorization from Forest Service.

When material is appraised from non-National Forest designated sources, owner charges for the material in
terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until

j N/A :
.

) See Material Source Table.

Should gquantity vary from that estimated, payment to owners shall be for units actually obtained.
Contractor shall make arrangements with owner(s) for measurement and payment for royalties, purchase of raw
materials, or finished products, as shown above.

‘ Materials produced or processed from National Forest lands in excess of the quantities required for

: performance of this contract are the property of Forest Service, unless prior written agreement has been
obtained to use excess material on other National Forest contracts. Forest Service is not obligated to
reimburse Contractor for the cost of their production.

Materials shall be stored to assure the preservation of their gquality and fitness for the work. Stored
materials shall be located to facilitate their prompt inspection. Sites on Forest Service administered
land, approved by Forest Service, may be used for storage purposes and for the placing of Contractor's
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plant equipment. All storage sites provided by Forest Service shall be restored at Contractor's expense.
Contractor shall be responsible for making arrangements for storage on other than Forest Service
administered lands.

When the construction of the portion of the project for which Temporary Roads used for hauling materials is
completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground
profile, unless otherwise agreed in writing.
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K-F.2.2.1# - MATERIAL SOURCES. (9/04)
Type of Unit of Unit Estimated
Material | Purchase Owner(s) Measure Price Quantity Total

N/A
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K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements
Summary :

See Contract Road Maintenance Requirements Summary Table.

57
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K-F.3.1# — ROAD MAINTENANCE REQUIREMENTS. (9/04)

Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintenance Specifications
Road | From | To |Miles | T-801|T-802|T-803|T-804 | T-805 T-806 | T-807 | T-808
693 MP1.05MP 7.011 696 | P P P P P P P P
693A |MPO0.0/MP143| 143 | P P P P P P P
693B |[MPO0.0OJMP 4.05/ 405 | P P P P P P P
693D |[MP0.0[MP 1.96/ 196 | P P P P P P P P
693D1 |IMP0.0MP 0.14/ 014 | P P P P P P P
693D2 |MP 0.0|MP 0.40/ 040 | P P P P P P P
654 MPO0O/MP18]180 | P P P P P P P P
654E |MP0O/ MPO03|030] P P P P P P P

P = Contractor Performance ltem, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Contract Road Maintenance Requirements Summary Cont.

Termini Applicable During Haul Road Maintenance Specifications
Road | From | To |Miles|T-801|T-802|T-803]T-804|T-805|T-806 | T-807 | T-808
693 |[MP1.05|MP 7.01] 5.96 | P P P P P P P P
693A |MP 0.0/MP 143|143 | P P P P P P P
693B |MP 0.0/MP 4.05| 405 | P P P P P P P
693D |MP 0.0|MP 1.96] 196 | P P P P P P P P
693D1 |MP 0.0)MP 0.14]| 0.14 | P P P P P P P
693D2 |MP 0.0/MP 0.40| 0.40 | P P P P P P P g
654 |MP00O/MP18|180| P P P P P P P P &
654E |MP0.0/MP0.3|030| P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Contract Road Maintenance Requirements Summary Cont.

Termini Applicable Post Haul Road Maintenance Specifications

Road | From To | Miles | T-801|T-802|T-803|T-804 | T-805| T-806 | T-807 | T-808 | T-809 | T-810 [
693 MP1.05|MP 7.01! 5.96 P P P P P P P P
693A |MP 0.0|MP 1.43| 1.43 R P P P P P P P P f
693B |MP 0.0 MP 4.05| 4.05 P P P P P P P i
693D |MPO0.0O|MP 1.96/ 196 | P P P P P P P P P :
693D1 |MP 0.0|MP 0.14] 0.14 P P P P P P P P :
693D2 |MP 0.0)MP 0.40{ 040 | P P P P P P P P E
654 MP 0.0| MP 1.8 | 1.80 P P P R P P P P
654E |MP 0.0/ MP 0.3 | 0.30 P P P P P B P §

P = Contractor Performance ltem D = Deposit to Forest Service D3 = Deposit to Third Party

[
B
B
i
5
5
H
[
f
i
i
H
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ROAD MAINTENANCE PLAN

Pinney Slope Stewardship

T-801 Slide and Slump Removal

The maximum volume of Contractor responsibility for Slide and Slump repair shall be 50 cubic yards per
100 lineal feet of roadway.

No slumps or slides are known to exist. If any occur, a suitable disposal location will be identified for un-
suitable material.

T-803 Surface Blading

Roads listed in During Haul Maintenance Table with surface blading shall be bladed at intervals of ap-

proximately once every 75 loads for aggregate surface roads and once every 50 loads for native surface
roads or as needed.

Designated water sources are shown on the Contract Area Map.

T-806 Dust Abatement

See T-803 for water sources.

Road Type of Material Application Rate Frequency
693 Calcium Chloride 0.38 Gallons/SY * At least once per season *
693A Water N/A As needed
693B Water N/A As needed
693D Water N/A As needed
693D1 Water N/A As needed
693D2 Water N/A As needed

*  Calcium Chloride - applied only once per season on road segments used for haul.

e e
L A I S S
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T-807 Roadway Vegetation

Vegetation removed from roads listed in Pre-Haul and Post Haul Tables shall be treated as described in
K-G.7# - Slash Treatment

T-809 Waterbars

Road Number of waterbars
693A 42
693D 34
693D1 3
693D2 11

T-810 Barriers

Road Type of Barrier

693A Earth Barrier
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Road Maintenance T-Specifications
for

Pinney Slope Stewardship

To be used with Contract Form 2400-13, K-F.3.1#

No. Specification Title
T-800 Definitions

T-801 Slide and Slump Repair
T-802 Ditch Cleaning

T-803 Surface Blading

T-804 Surfacing Repair
T-805 Drainage Structures
T-806 Dust Abatement

T-807 Roadway Vegetation
T-808 Miscellaneous Structures
T-809 Waterbars

T-810 Barriers
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SPECIFICATION T-800 DEFINITIONS

Wherever the following terms or pronouns are used in Specifications T-801 through T-810, the intent and
meaning shall be interpreted as follows:

800-1.1 - Agreement. Maintenance projects require a mutually acceptable method to resolve the prob-
lems which arise when incompatible situations arise between drawings and specifications and actual
conditions on the ground to allow orderly and satisfactory progress of the maintenance.

These specifications have been developed in anticipation of those problem areas and have provided that
such changes will be by Agreement.

It is intended that drawings and specifications will govern unless "on-the-ground" conditions warrant oth-
erwise, when specifications call for "Agreement", "agreed", or "approval" such Agreement or approval
shall be promptly confirmed in writing.

800-1.2 - Annual Road Maintenance Plan. A plan prepared by various users of one or several roads.
The plan is an Agreement on maintenance responsibilities to be performed for the coming year.

800-1.3 - Base Course. Material used to reinforce Subgrade or, as shown on drawings, placed on Sub-
grade to distribute wheel loads.

800-1.4 - Berm. Curb or dike constructed to prevent Roadway runoff water from discharging onto em-
bankment slope.

800-1.5 - Borrow. Select Material taken from designated borrow sites.

800-1.6 - Crown, Inslope, and Outslope. The cross slope of the Traveled Way to aid in drainage and traf-
fic maneuverability.

800-1.7 - Culverts. A conduit or passageway under a road, trail, or other obstruction. A culvert differs
from a bridge in that it is usually entirely below the elevation of the Traveled Way.

800-1.8 - Drainage Dip. A dip in the Traveled Way which intercepts surface runoff and diverts the water
off the Traveled Way. A Drainage Dip does not block the movement of traffic.

T-800-1
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800-1.9 - Drainage Structures. Manufactured structures which control the runoff of water from the Road-
way including Inslope, overside drains, aprons, flumes, downdrains, downpipes, and the like.

800-1.10 - Dust Abatement Plan. A table which lists the road, dust palliative, application rates, and esti-
mated number of subsequent applications.

800-1.11 - Lead-off Ditches. A ditch used to transmit water from a Drainage Structure or Drainage Dip
outlet to the natural drainage area.

800-1.12 - Material.. Any substances specified for use in the performance of the work.

800-1.13 - Prehaul Maintenance. Road maintenance work which must be accomplished to maintain the
roads to a satisfactory condition commensurate with the Contractor's use, provided Contractor's Opera-
tions do not damage improvements under G.2.2 or National Forest resources and hauling can be done
safely. This work will be shown in the Annual Road Maintenance Plan as provided in K-F.3.1#.

Prehaul Maintenance work the Contractor elects to perform will be in compliance with the Road Mainte-
nance T-Specifications.

800-1.14 - Roadbed. The portion of a road between the intersection of Subgrade and sideslopes, exclud-
ing that portion of the ditch below Subgrade.

800-1.15 - Road Maintenance Plan. A table which shows applicable road maintenance specifications to
be performed by Contractor on specific roads.

800-1.16 - Roadside. A general term denoting the area adjoining the outer edge of the Roadway.

800-1.17 - Roadway. The portion of a road within the limits of excavation and embankment.

800-1.18 - Shoulder. That portion of Roadway contiguous with Traveled Way for accommodation of
stopped vehicles, for emergency use, and lateral support of base and Surface Course, if any.

800-1.19 - Slide. A concentrated deposit of Materials from above or on backslope extending onto the
Traveled Way or Shoulders, whether caused by mass land movements or accumulated ravelling.

T-800-2
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800-1.20 - Slough. . Material eroded from the backslope which partially or completely blocks the ditch, but
does not encroach on the Traveled Way so as to block passage of traffic.

800-1.21 - Slump. A localized portion of the Roadbed which has slipped or otherwise become lower than
that of the adjacent Roadbed and constitutes a hazard to traffic.

800-1.22 - Special Project Specifications. Specifications which detail conditions and requirements peculi-
ar to the individual project.

800-1.23 - Subgrade. Top surface of Roadbed upon which Base Course or Surface Course is construct-
ed. For roads without Base Course or Surface Course, that portion of Roadbed prepared as the finished
wearing surface.

800-1.24 - Surface Course. The Material placed on Base Course or Subgrade primarily to resist abrasion
and the effects of climate. Surface Course may be referred to as surfacing.

800-1.25 - Surface Treatment Plan. A table which lists the roads and surface treatments to be applied.

800-1.26 - Traveled Way. That portion of Roadway, excluding Shoulders, used for the movement of ve-
hicles.

800-1.27 - Turnouts. That portion of the Traveled Way constructed as additional width on single lane
roads to allow for safe passing of vehicles.

800-1.28 - Water Source. A place designated on the Road Maintenance Map for acquiring water for road
maintenance purposes.

800-1.29 - Waterbar. A dip in the Roadbed which intercepts surface runoff and diverts the water off the
Roadway. A Waterbar is not designed to be traversable by logging trucks.

T-800-3
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SPECIFICATION T-801 SLIDE AND SLUMP REPAIR

DESCRIPTION

1.1 Slide removal is the removal from Roadway and disposal of any Material, such as soil, rock, and
vegetation that cannot be routinely handled by a motorgrader during Ditch Cleaning, T-802, and Surface
Blading, T-803 Operations.

Slump repair is the filling of depressions or washouts in Roadway which cannot be routinely filled by a
motor grader during Surface Blading, T-803 Operations.

Slide removal and Slump repair includes excavation, loading, hauling, placing, and compacting of waste
or replacement Material and the development of disposal or borrow areas.

REQUIREMENTS

3.1 Slide Material, including soil, rock and vegetative matter which encroaches into the Roadway, shall
be removed. The slope which generated the Slide Material shall be reshaped during the removal of the
Slide Material with the excavation and loading equipment. Slide Material deposited on the fillslope and
below the Traveled Way will not be removed unless needed for slope stability or to protect adjacent re-
sources.

Surface and Base Courses shall not be excavated during Slide removal operations.
Slide Material which cannot be used for other beneficial purposes shall be disposed of at disposal sites

shown on Contract Area Map. Material placed in disposal sites will not require compaction uniess com-
paction is shown on Road Maintenance Plan.

T-801-1
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3.2 When filling Slumps or washouts, Material shall be moved from agreed locations or borrow sites,
placed in layers, and compacted by operating the hauling and spreading equipment uniformly over the full
width of each layer.

Existing aggregate surfacing shall be salvaged when practical and relaid after depressions have been
filled.

Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired under Speci-
fication T-804 Surfacing Repair.

The repaired areas of the Slump shall conform to the cross-section which existed prior to the Slump and
shall blend with the adjacent undisturbed Traveled Way.

3.3 The maximum volume of Contractor responsibility for Slide and Slump repair is shown on Road
Maintenance Plan. Greater volumes of Slide and Slump repair not qualifying as Catastrophic Damage
are Forest Service responsibility.

T-801-2
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SPECIFICATION T-802 DITCH CLEANING

DESCRIPTION

1.1 Ditch cleaning is removing and disposing of all Slough Material from Roadway ditches to provide a
free-draining waterway.

REQUIREMENTS

3.1 Ditch cleaning shall be repeated during the year as often as necessary to facilitate proper drainage.
3.2 All Slough Material or other debris which might obstruct water flow in the Roadway ditch shall be re-
moved. Material removed from the ditch, if suitable, may be blended into existing native road surface or
Shoulder or placed in designated Berms in conjunction with Surface Blading T-803 operations.

Material removed from ditches that is not by Agreement blended into existing roads or placed in Berms
shall be loaded and hauled to the disposal site designated by the Forest Service.

3.3 Roadway backslope or Berm shall not be undercut.
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SPECIFICATION T-803 SURFACE BLADING

DESCRIPTION

1.1 Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic and pro-
vide proper drainage. It includes maintaining the Crown, Inslope or Outslope of the Traveled Way, Turn-
outs, and Shoulder; repairing Berms; blending approach road intersections; and cleaning bridge decks,
Drainage Dips, and Lead-off Ditches.

REQUIREMENTS

3.1 Surface blading shall be performed before, during, and after Contractor's use as often as necessary
to facilitate traffic and proper drainage.

3.2 The surface blading shall preserve the existing cross-section. Surface irregularities shall be eliminat-
ed and the surface left in.a free-draining state and to a smoothness needed to facilitate traffic. Surface
Material which has been displaced to the Shoulders or Turnouts shall be returned to the Traveled Way.
The blading operation shall be conducted to prevent the loss of surface Material and to provide for a thor-
ough mixing of the Material being worked.

3.3 Water, taken from Water Sources designated on Contract Area Map, shall be applied during blading
if sufficient moisture is not present to cut, mix, or compact the surface Material.

3.4 On native surfaced roads, Material generated from backslope Sloughing, and ditch cleaning may be
blended with the surface Material being worked. On aggregate surfaced roads this Material shall not be
blended with Surface or Base Course Material unless agreed otherwise.

3.5 Roadway backslopes or Berms shall not be undercut, nor shall new Berms be established unless
agreed otherwise.

Berms shall be repaired by placing Material, as needed to restore the Berm, to reasonably blend with ex-
isting line, grade, and cross-section.

3.6 Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably blend with exist-
ing line, grade, and cross-section.
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3.7 Intersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the two riding
surfaces.

3.8 Rocks or other Material remaining on the Traveled Way after the final pass that are larger than 4
inches in diameter or are larger than the maximum size of imported surfacing shall be removed from the
Traveled Way. Unless otherwise designated by the Forest Service, the oversized Material shall be dis-
posed of by sidecasting. Sidecasting into streams, lakes, or water courses will not be permitted.

3.9 Material resulting from work under this specification shall not remain on or in structures, such as Cul-
verts, overside drains, cattleguards, ditches, Drainage Dips, and the like.

3.10 Material resulting from work under this specification, plus any accumulated debris, shall be removed
from bridge decks and the deck drains opened.

T-803-2
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SPECIFICATION T-804 SURFACING REPAIR

DESCRIPTION

1.1 Surfacing repair is repairing potholes or small soft areas in the Traveled Way. It includes area prepa- 5?
ration and furnishing and placing all necessary Materials, and other work necessary to repair the surface.

MATERIALS

2.1 Material used in the repair of soft areas on aggregate or native surfaced roads may be acquired from
approved commercial sources, designated Forest Service Borrow areas, or Borrow sources agreed to.
The quality and quantity of the imported Material used in the repair will be limited to that needed to pro-
vide a stable Traveled Way for hauling and to minimize damage to the road and adjacent resources. The
quantity of imported surface repair Material used in the appraisal estimate will be shown on Road Mainte-
nance Plan. However, the magnitude of the work may vary depending on Contractor's hauling schedule
and ground conditions.

2.2 Material used in the repair of bituminous pavements may be acquired from local commercial sources.
If a mixing table is required, the location shall be approved by the Forest Service. The bituminous mixture
to be used by the Contractor shall be approved by the Forest Service. The Contractor's share of the
quantity of bituminous mixture used in the appraisal estimate will be shown on Road Maintenance Plan.

However, Contractor's share of the work may vary depending on Contractor's hauling schedule, ground
conditions, other traffic, etc.

REQUIREMENTS

3.1 Work under this specification shall be performed in a timely manner to reduce further deterioration of
the Traveled Way.

3.2 Soft spots on aggregate or native surfaces shall be repaired by placing the imported Surface Course
on top of the soft spot. Layers of imported Material shall be placed until a firm surface is produced.

3.3 Bituminous Pavement Repairs. The areas to receive bituminous pavement repairs will be marked on
the road surface by the Forest Service just prior to Contractor performing the work.
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3.4 Potholes (deep patch). Surface Course and Base Course Materials shall be excavated to a depth
necessary to reach firm, suitable Material. The minimum depth of excavation shall be 2 inches and the
maximum depth of excavation shall be to the top of the Subgrade. '

The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt surfacing.

The prepared hole shall generally be circular or rectangular in shape, dry, and cleaned of all loose Mate-
rial. :

Prepared potholes shall be patched or barricaded immediately.

The faces of the prepared hole shall be tacked with a slow-setting emulsified asphailt.

The bituminous mixture shall be placed in layers not exceeding a compacted depth of 2 inches. Each
layer shall be compacted thoroughly with hand or mechanical tampers or rollers. Compaction shall not be

done with equipment wheels.

Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or approximately %4
inch to %2 inch above the level of the adjacent pavement.

3.5 Skin Patches. Bituminous mixture shall be distributed uniformly with feathered edges in layers not to
exceed 2 inches compacted depth. When multiple layers are ordered, joints shall be offset at least 6
inches between layers.

Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable vibratory roller.

3.6 Asphalt Berm. Damaged segments of Berm shall be removed and the exposed ends beveled at ap-
proximately 45 degrees from vertical. The Berm foundation shall be cleaned and patched as necessary.
The foundation and joining surfaces shall be coated with a slow-setting emulsified asphalt. Asphalt mix
shall be placed and compacted to conform with the shape and alignment of the undamaged segment.

3.7 Disposal. All Materials removed from potholes, patches, and Berms shall be disposed of at disposal
sites designated by the Forest Service.
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SPECIFICATION T-805 DRAINAGE STRUCTURES
DESCRIPTION |

1.1 This work consists of maintaining Drainage Structures and related items such as inlet and outlet
channels, existing riprap, trash racks, and dropinlets.

MATERIALS

2.1 All Materials used in the maintenance of Drainage Structures shall conform by type and specification
to the Material in the structure being maintained.

REQUIREMENTS

3.1 Drainage Structures and related items shall be cleared of all foreign Material which has been depos-
ited above the bottom of the structure and all vegetative growth which interferes with the flow pattern.
Material removed that cannot be incorporated into maintenance work shall be hauled to a disposal site
designated by the Forest Service.

3.2 If outlet orinlet riprap was installed by Contractor as a construction item or existed prior to Contrac-
tor's haul, it shall be maintained in good condition including the replacement of riprap if necessary to pre-
vious line, grade, and cross-section.

3.3 Perform maintenance to insure the proper functioning of the head walls, aprons, inlet assemblies,
overside drains, riprap, trash racks, and other facilities related to the Drainage Structure.
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SPECIFICATION T-806 DUST ABATEMENT
DESCRIPTION

1.1 This work shall consist of preparing Traveled Way and furnishing and applying Materials to abate
dust.

MATERIALS

2.1 The roads requiring dust abatement, type of dust abatement Material to be used, the rates of applica-
tion, and frequency of applications will be shown on Dust Abatement Plan (K-F.3.1#). The Dust Abate-
ment Plan may be changed by written Agreement.

2.2 Water. The locations of Water Sources are shown on Contract Area Map.

2.3 Dust abatement Materials shall meet the requirements of the following subsections of Standard Speci-
fications for Construction of Roads and Bridges on Federal Highway Projects (FP-03).

Magnesium or Calcium Chioride Brine 725.02

| Lignin Sulfonate 725.20

2.4 Testing of Materials. Certification and sampling of Lignin Sulfonate, Calcium Chloride, and Magnesi-
um Chloride shall be in accordance with subsections 106.04 of Standard Specifications for Construction
of Roads and Bridges on Federal Highway Projects (FP-03).

Requirements

3.1 General. Dust abatement Materials shall be applied to the road surface as necessary to control road
surface loss, provide for road user safety, and minimize damage to adjacent resources.

3.2 Preparation for Dust Abatement Materials Other Than Water. The following applies to all methods of
preparation:

Traveled Way shall be bladed in accordance with T-803. Apply sufficient water to permit thorough mixing
of the surfacing material prior to compaction.

Compact Traveled Way in accordance with FSSS 204.11, Method “B”.
Lignin Sulfonate, Calcium Chloride and Magnesium Chloride shall be applied when the top 1 inch of
Traveled Way contains not less than 3 percent moisture, nor more than 20 percent of optimum moisture.

The Following method shall be used:

Method 1.

Apply half the dust abatement Material. When the dust abatement Material has penetrated, the remaining
dust abatement Material shall be applied.

3.3 Preparation for Dust Abatement with Water. Traveled Way shall be prepared in accordance with
Specification T-803 Surface Blading when required.

T-806-1



Contract Name: Pinney Slope Stewardship Page 58s

3.4 Application Tolerance. Dust abatement Materials other than water shall be applied within 0.05 gallons
per square yard of the rate specified.

3.5 Weather Limitations. Dust abatement Materials shall not be applied when it is raining. Lignin Sul-
fonate, Calcium Chloride, and Magnesium Chloride shall be applied when the atmospheric temperature is
40 degrees Fahrenheit or higher.

T-806-2
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SPECIFICATION T-807 ROADWAY VEGETATION

DESCRIPTION

1.1 This work consists of cutting and disposing of all vegetative growth, including trees on roadway sur-
faces and roadsides that reduce sight distance and operational capability of the road within the clearing
limits as described in the Road Maintenance Plan.

REQUIREMENTS

3.1 Cut brush, trees and other vegetative matter within the clearing limits to a maximum height of 6 inches
above the ground surface or obstruction such as rocks or existing stumps which reduces sight distance,
impedes vehicular travel or interferes with road maintenance operations, such as surface blading and
ditch and culvert cleaning shall be removed. Timber meeting utilization standards shall be cut in appro-

priate lengths and decked along the Roadside in locations where the Traveled Way or sight distances will
not be impaired.

3.2 Any items to remain will be Designated by the Forest Service.

3.3 Trim tree branches that extend over the road surface and shoulders to attain a clear height of 14 feet.
When trees are limbed, cut limbs within 4 inches or less of the trunk. If required, remove other branches
to present a balanced appearance.

3.4 Work may be performed either by hand or mechanically unless specifically shown in the Road
Maintenance Plan. Self-propelled equipment is not allowed on cut and fill slopes or in ditches.

3.5 Vegetative matter and non-merchantable timber cut from the Clearing Limits shall be treated by the
specified method as required by K-G.6.7# - SLASH TREATMENT.
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T-807 DIAGRAMS AND SPECIFICATIONS FOR ROADWAY VEGETATION

CLEARING LIMITS

3t

TYPICAL OUTSLOPE

CLEARING LIMITS

ki

INSLOPE 3.5%

TYPICAL INSLOPE W/DITCH

FINISHED DITCH ;

DEPTH T !
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SPECIFICATION T-808 MISCELLANEOUS STRUCTURES
DESCRIPTION

1.1 Maintenance of miscellaneous structures includes cattleguards, gates, and other similar structures
that have been previously installed to insure safe and efficient operation of the road.

MATERIALS

2.1 Any Materials needed in the maintenance of miscellaneous structures shall be similar in type and
quality to the Material in the structure being maintained.

REQUIREMENTS

3.1 Cattleguards. Loose rails shall be welded or bolted back in place.

Excess Material carried into the cattleguard shall be removed when drainage is blocked or when it reach-
es 6 inches from the bottom of the cattleguard frame. Drainage into and from the cattleguard shall be kept

open.

3.2 Gates. Gates shall be kept in good repair and made to swing easily. Hinges or latches shall be re-
paired if not operating properly.

Brush and debris shall be removed from within the swinging radius.

T-808
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K-F.4.1#

P S,

NOTES:

1, FURNISH GATE, RAILROAD TIES, SIGNS, AND ALL HARDWARE NECESSARY FOR THE INSTALLATION OF THE GATE.
2.m2m@m(¢mm}mmﬁ'ﬂ2'm‘mMW.ANDMNAMTGTBEMWGMSR'DMXS'WHG
LAG BOLTS W/WASHERS.

3. TYPE 3 OBJECT MARKERS SHALL BE 8°x24" RED AND WHITE REFLECTORIZED ALUMINUM AND ATTACHED TO THE GATE RALLS USING 5/8" BOLTS W/NUTS AND WASHERS.
4. GATE SHALL BE 16" WIDE "BEHLEN COUNTRY 2in. STOCK GUARD" OR EQUIVALENT, BUILT USING 18 GAUGE STEEL, PAINTED GREEN.

S.E;'FF%BHB' LONG BATLROAD TIES{3 required), AND 18" LONG RAILRDAD TIE BLOCKS(Z required) THAT ARE IN GOOD CONDITION, FEEE OF LARGE CRACKS AND OTHER
D)

6"X12° TYPE 2 OBIECT MARKER £
612" TYPE 1 OBJECT =
MARKER ON FRONT OF (ONE EACH §IDE OF LOCK CLOSED
BINGE POST. POST)
! :
B4 OMAL
[ 0 'I t 3

- = . TR ELS AN ks
oA 18" LONG BLOCK OF RAITROAD TIE THAT GATE ;

RESTS ON FOR LOCK OPEN AND LOCK CLOSED

POSTS{2 REQUIRED), SECURE TO VERTICAL FOST
ELEVATTON VIEW WITH TWO 3" DIA, LAG BOLTS W/WASHERS. SIZE e g A
THE BOLT LENOTH TO OBTAIN AT LEAST 4 e

JEL PENETRATION INTO POST. L t
B STOCK GATE DETAIL (NTS)

TE [N OPEN POSTIION

0" OM-3R or OM-21, GATE REST BLOCK FOR
\ CLOSED POSITION

224" OM3R
i, ¥

= il 4]

§*x12* TYFE2 OBIECT F04° OMAIL /

- » MARKER ON FRONT OF

HNGEFOST. PLAN VIEW
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SPECIFICA;I'ION T-809 WATERBARS

DESCRIPTION

1.1 This work consists of installing or removing Waterbars in the Roadbed.

REQUIREMENTS

3.1 Waterbars shall be installed on roads shown on Road Maintenance Plan in accordance with the at-
tached drawings and at locations designated or staked on the ground.

All Material excavated shall be used in the installation of the Waterbar. Bermed Material shall be com-
pacted by operating heavy equipment over the length and width of the Berm.

3.2 Waterbars shall be removed on roads shown on Road Maintenance Plan by blading the Berm into
the adjacent depression to form a smooth transition along the Traveled Way. The length and width of the
fill Material shall be compacted by the equipment performing the work.

3.3 Waterbars may be required to be installed between seasons of use and then removed when haul is
resumed. Waterbar installation may also be required when use of a road has been completed.

T-809-1
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USDAFOREST SERVICE

T-809 - Diagrams and Specifications for Waterbar Construction

‘Waterbars are desigrated by walored flagaing B

SFECIFICATIONS

1. Slope watigrbars cliagm:ﬁy ot and downgrade at & minfmum angle of 60 degrees
with the venterline of the road. Tie waterbar securely to the back slope.

2, Cul roadbed & & depih of st leest six inches at the back slope and to a depth
of et least 12 inches af the shonlder.

VIEW OF COMPLETED WATERBAR

.~ PREVIOUS ROADBED
/ CUT AT LEAST 6" AT THE BACK
- .+ SLOPE AND CUT AT LEAST 12*

AT THE SHOULDER

CROSS SECTION OF WATERBAR
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SPECIFICATION T-810 BARRIERS
DESCRIPTION

1.1 This work shall consist of furnishing, installing, or removing barriers. Gates are not included.

MATERIALS

2.1 Materials for barriers shall meet the requirements as shown on attached drawings.

REQUIREMENTS

3.1 Barriers shall be installed in accordance with the attached drawings.

The location of barriers to be removed or installed is shown on Contract Area Map. Installation or remov-
al may occur as often as road use is terminated and resumed.

T-810-1
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USDA-FOREST SERVICE

T-810 - Diagrams and Specifications for Earth Barriers

1. Barth barriers shall stope outward to drain at an angle of 90
degrees from the cefterline of the road.
2. The barrier shall be constructed to block the entire roadway width.

DIRECTION TRAFFIC WOULD
APPROACH BARRIER FROM A

—_—

.~ PREVIOUS ROADBED
. | ¥
\'\N_____\\‘ ; i 4 TALL MINIMUM

i

4 DEEP MINIMUM'
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K-F.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is: $_$1.00 per_Ton

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest
Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

K-F.3.4# - OBLITERATION OF TEMPORARY ROADS, SKID TRAILS AND LANDINGS (11/2006)

Unless otherwise agreed in writing, temporary roads, skid trails and landings associated with the cutting
unit(s) listed in the following table shall be obliterated using the method described.

See Obliteration Table
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Page 60

K-F.3.4# - OBLITERATION OF TEMPORARY ROADS, SKID TRAILS AND LANDINGS. (11/06)

Cutting Unit(s)

Type of Facility

Closure Method

All

Constructed Landings

Topsoil must be stockpiled, replaced,
evenly spread and sloped to facilitate
drainage per K-G.4.2.2.

Rip to a depth of 12-18”, seed per K-
G.6.0.1# and slash < 6" diameter must
be scattered over 30% of the landing
surface.

All

Temp Roads

Reshape or recontour as directed by the
Forest Service.

Rip to 12" or as directed by the Forest
Service.

Distribute slash to cover 30% of the
entire length.

Remove Culverts.

Waterbar as designated by the Forest
Service.

Seed immediately prior to first winter
after construction per K-G.6.0.1#
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K-F.3.6# - SNOW REMOVAL (11/2006)

Snow removal shall be done in a manner to preserve and protect the roads to insure safe and efficient
transportation and to prevent unacceptable erosion damage to roads, streams, and adjacent lands.

A. Description. Snow removal work by Contractor shall include:
1. Removal of snow from entire road surface width including turnouts.

2. Removal of snow slides, minor earth slides, fallen timber and boulders that obstruct normal road
surface width including turnouts.

3. Maintain drainage so that the drainage system will function efficiently.

B. Performance. All items of snow removal shall be done currently as necessary to insure safe, efficient
transportation. Work shall be done in accordance with the following minimum standards of performance.

1. Removal of material. All debris, except snow and ice, that is removed from the road surface and
ditches shall be deposited away from stream channels at agreed locations.

2. During snow removal operations, banks shall not be undercut nor shall gravel or other selected
surfacing material be bladed off the roadway surface.

3. Ditches and culverts shall be kept functional during and following roadway use.

4. Snow berms shall not be left on the road surface. Berms left on the shoulder of road shall be removed
and/or drainage holes shall be opened and maintained. Drainage holes shall be spaced as required to obtain
satisfactory surface drainage without discharge on erodible fills.

5. Dozers and skidders shall not be used to plow snow on system roads without written approval of Forest
Service. Upon approval, dozers and skidders must be equipped with shoes or runners to keep the plow blade

a minimum of_6 inches above the road surface unless specifically removed from the requirements in writing.

6. Snow must not be removed to the road surface. A minimum 6 inch depth must be left to protect the
roadway .

7. Contractor's damage from, or as a result of, snow removal shall be restored in a timely manner.

1
'
I
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K-F.4.1# - CLOSURE TO USE BY OTHERS (11/2006)

Forest Service, Contractor shall within 15 days of receipt of notice from Forest Service, install gates

listed below and close gates on roads designated "To Be Closed" on Contract Area Map and listed below to
effectively block access behind such gates to vehicle traffic except that constituting official use. s
Installation of gates shall follow closure details attached hereto and made a part hereof.

A. Closure of Roads During Period of Contract. Unless otherwise agreed in writing between Contractor and i
F
k
|
|

Official vehicle traffic shall constitute that use by Contractor and his employees when engaged in contract
activities. It shall also include administrative traffic by Forest Service, and other landowners for the

administration of their lands. Contractor will close gates as directed by Forest Service at the completion
of daily activities or close gates after passage of each vehicle. Forest Service will monitor and =
administer closure activities.

See Gate Location (s)Table

B. Closure of Roads at End of Contractor's Use. Unless otherwise agreed in writing between Contractor and
Forest Service, upon completion of use, Contractor shall effectively close to public use the following

roads designated "To Be Closed" on Contract Area Map and listed below. 2As an element of final road &
maintenance and environmental or resource protection, the designated closure shall be accomplished by using :
the methods required for each road as described below: H

Installation of barricades, which may include earth berms, logs, timber, rock, metal railing, etc., in
accordance with details attached hereto and made a part hereof, including the proper barricade and closure =
signing.

Scarify, seed, and fertilize these travel ways full width as described in K-G.6.0.1#.

Recontour or reshape cut or £ill slopes in accordance with details attached hereto and made a part hereof;
seed, scarify, and fertilize as described under K-G.6.0.1#; pull existing drainage structures; haul

designated culverts to approved stockpile site, or other work needed to obliterate or put road to bed as s
described in attached road logs or details.

Construct cross ditches by cutting a dip at least six (6) inches deep in the road surface and mounding the
excavated material along the downgrade edge of the dip. Dips shall be cut at a sufficient angle so that
they will drain to the outside of the road. They shall cross the entire width of the roadbed and be
constructed a the following spacing:

See Water Dip Specifications Table

See Close and Lock Existing Gate(s) Table i

During the life of this contract, Contractor is authorized to install temporary barricades on the roads
designated "To Be Closed." Gates with adequate and protected locks may be considered a temporary
barricade. Temporary barricades shall be installed so that they may be readily opened by Contractor or
Forest Service for access to Contract Area in case of fire or other emergency. Official vehicle traffic
shall also include administrative traffic by Forest Service and other landowners for the administration of "
their lands. Contractor shall provide and post approved signs as authorized by Forest Service. :

C. Contracctor's Operations in areas otherwise closed to motorized vehicles. During the period January 1
to December 31 when Contractor's Operations are in areas otherwise closed to motorized vehicles, Contractor
shall not be permitted to hunt, transport hunters, discharge firearms, or transport big game animals with



63

bPage

Contract Name: Pinney Slope Stewardship

vehicles within. the closed areas.
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K-F.4.1# - CLOSURE TO USE BY OTHERS. (11/06)
Gate Location(s)
Gate Gate
Road Number Location Furnished By 1/ Installed By 1/ In Place 3/
N/A
Percent Grade Maximum Spacing
N/A
Close and Lock Existing Gate(s)
Closure Location(s)
Furnished
Road Number Location Closure Method 2/ By 1/ In Place 3/
693D M.P. 0.0 Gate Purchaser After Installed
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K-F.4.1#

Page 64b

NOTES:

1. FURNISH GATE, RAILROAD TIES, SIGNS, AND ALL HARDWARE NECESSARY FOR THE INSTALLATICN OF THE GATE.

2. TYPE 2 OBJECT MARKERS(4 required) SHALL BE 6°x12" YELLOW REFLECTORIZZED ALUMINUM, AND SHALL BE ATTACEED T0 THE POSTS USING TWO 3/8" DIA X 3" LONG

L4G BOLTS W/WASHERS.

3. TYPE 3 OBJECT MARKERS SHALL BE 8'x24" RED AND WHITE REFLECTORTZED ALUMINUM AND ATTACHED TO THE GATE RAILS USING 3/8" BOLTS W/NUTS AND VASHERS.

4. GATE SHALL BE 18’ WIDE "BEHLEN COUNTEY Zin. STOCK GUARD" OR EQUIVALENT, BUILT USING 18 GAUGE STEEL, PAINTED GREEN.
5. FURNISH 8' LONG RAILROAD TIES(S required), AND 18" LONG RAILROAD TIE BLOCES(2 required) THAT ARE IN GOOD CONDITION, FEEE OF LARGE CRACKS AND OTHER

DEFECTS

6"x12 TYPE 2 OBJECT
MARKER ON FRONT OF
HINGE POBT.

6"X12" TYPE 2 OBIECT MARKER
(ONE EACH SIDE OF LOCK CLOSED

POST)

I :
524 OMIR 804" OMAL
b1 ] ] l
1
[
ul 2
8 MIN. Finished Road Grade
T g N R T T = AT - r s
-" L = ." (" e ."-.. .:’. i . & »... ot -‘“.-.-“ o ':.’ .._.' : .r. ‘ 3 .,"‘ ‘:." >
S I . b A e il 2 i R P
" 16" LONG BLOCK OF RAILROAD TIE THAT GATE
2 RESTS OK FOR LOCK OFEN AND LOCK CLOSED
POSTS(2 REQUIRED). SECURE TO VERTICAL 05T y
ELEVATION VIEW Wi Two 34" DIA.LAG BOLTS WWASERS, SZE \
'THE BOLTLENGTH TO OBTAIN AT LEAST 4" ¢
. 4. FENETRATION INTO POST. ||
%17 TYPE2 ORIECT
MARITR ON BACK OF - ‘ :
tocx emi st STOCK GATE DETAIL [NTS
GATEREST BLOCK FOR
e OPENPOSTTEON
" X12° TYFE 2 OBJECT MARKFR
30
ACING A% NEEDED TO LOCK gnn..\msmwmm
TE N OPEN POSTION
0N GATEREST RLOCKEOR
m~m\ o wan«mm\
—_ il = = 18] =
§°%12" TYPE 2 OBJECT B4 OMAL /
MARKER CN FRONT OF _
HINGE POST., PLAN VIEW
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K-G.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground ;
include: =

Cultural Resource Protection Measures: N/A

Wildlife and Botanical Protection Measures: When taking water from fish bearing streams identified by the
Forest Service for specificed road maintenance or other sale related activities, water intake hoses shall
be screened with appropriate mesh size (3/32 of an inch or smaller) or as directed by the Forest Service.

If Pumps or other drafting equipment is needed, all pumps utilized at water drafting locations shall have
spill containment commensurate with the amount of fuel held by the pump. In addition, if pumps or other
drafting equipment is needed at one location longer than two weeks, where practicable, equipment locations

should be moved to minimize impacts to underlying vegetation. Where impacts to underlying vegetation
cannot be practicably avoided and reestablishment of vegetation is needed at a drafting site, refer to K-
G.6.0.1#.

Cave Resource Protection Measures:_N/A

| K-G.3.1.2# - CONTRACT OPERATION RESTRICTIONS (11/2006) g

! Unless otherwise agreed in writing, contract operations will be restricted as listed below:

See Sale Operation Restrictions Table




Contract Name: Pinney Slope Stewardship

Page 66

K-G.3.1.2# - CONTRACT OPERATION RESTRICTIONS. (11/06)

Contract Operation Restriction Schedule

Subdivision /
Cutting Unit

Restriction

Purpose

Subdivisions A, B, C

Unless agreed otherwise,
operations on each Sub-
division shall be com-
pleted and accepted prior
to entry into the next
Subdivision

Control of Operations

All

Fuel storage, refueling,
or servicing of vehicles
will not be allowed in
SMZ’s unless designated
by the Forest Service

Reduce impacts to aquatic resources

All

Log landings will be lo-
cated outside designated
SMZ’s unless designated
by the Forest Service.
For landings located
within the SMZ’s, erosion
control measures will be
implemented to prevent
delivery of sediment into
the SMZ.

Reduce impacts to aquatic resources

All

Snow plowing will not be
allowed on designated
haul routes from Decem-
ber 15" to March 15",

Allow for snowmobile trail grooming
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K-G.3.3.1# - SAFETY (HELICOPTER OPERATIONS) (11/2006)

f Where helicopter yarding operations are being conducted over or in close proximity to roads and trails
‘ shown on Contract Area Map to be kept open, Contractor shall furnish and post flagmen during active yarding
operations to prevent the passage of vehicular or pedestrian traffic beneath such yarding operations.

Contractor shall provide radio communications between helicopter yarding operations and the flagman.

Traffic shall be allowed to pass through operation areas at time intervals not to exceed_20 minutes unless
otherwise authorized in writing by Forest Service.

‘ Contractor shall provide and place at locations specified by Forest Service two signs warning potential
users of roads and trails in the helicopter operating area that traffic delays can be expected during
operating hours. Sign size, wording, and construction shall be in accordance with standard warning signs
specified in the Manual on Uniform Traffic Control Devices. v

K-G.3.4.1 - PREVENTION OF OIL SPILLS (IDAHO FORESTS) (11/2006)

If Contractor maintains storage facilities for petroleum or petroleum products on Contract Area, Contractor
shall take appropriate preventive measures to ensure that any spill of such petroleum or petroleum products
does not enter any stream or other waters of the United States or any of the individual States.

Petroleum or petroleum product storage containers with capacities of more than 200 gallons, stationary or
: mobile, shall be located no closer than 100 feet from stream, watercourse, or area of open water. Dikes,
berms, or embankments shall be constructed to contain at least 110% of the volume of petroleum products
stored within the containers. Diked areas shall be sufficiently impervious and of adeguate capacity to
contain spilled petroleum products.

If the total petroleum or petroleum products storage exceeds 1,320 gallons in containers of 55 gallons or
greater, Contractor shall prepare a Spill Prevention Control and Countermeasures (SPCC) Plan. Such plan
s shall meet applicable EPA requirements (40CFR 112), including certification by a registered professional

engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40CFR 110) spills
of petroleum or petroleum products on or in the vicinity of Contract Area that are caused by Contractor's
employees, agents, subcontractors, or their employees or agents, directly or indirectly, as a result of

; Contractor's operations. Contractor will take whatever initial action that may be safely accomplished to
contain all spills.
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K-G.4.1.1# - FELLING AND BUCKING (SPECIAL OBJECTIVES) (11/2006)

Unless otherwise agreed in writing, silvicultural prescriptions and land management objectives shall be
conducted and accomplished by the following requirements, methods and procedures:

See Felling and Bucking Table
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K-G.4.1.1# - FELLING AND BUCKING (SPECIAL OBJECTIVES). (11/06)

Cutting Unit Special Objectives
ALL  Felling shall not be performed until the location of all

landings, ski roads, and skid trails have been
flagged by the Contractor and agreed upon by the
Forest Service.

Trees shall be felled insofar as topography and lean
permit, with ends angled toward skid roads, or skid
trails, in the direction of skidding along such
-skidways, and so that existing reproduction is not
damaged.

Fell trees away from Streamside Management Zones.
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K-G.4.2# - SKIDDING AND YARDING (SPECIAL OBJECTIVES) (11/2006)

Unless otherwise agreed in writing, silvicultural prescriptions and land management objectives shall be
conducted and accomplished by the following requirements, methods and procedures:

Fill In Table
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K-G.4.2# - SKIDDING AND YARDING (SPECIAL OBJECTIVES). (11/06)

Cutting Unit

Tractor/ORJ Units
46, 51, 52, 55, 67, 68, 69, 72, 77, 88, 92

Special Objectives

Landings and skid roads and/or skid trails will be flagged by the
Contractor, approved by the Forest Service, and constructed
in advance of felling. Utilize existing trails whenever possible.

All skidding and yarding machinery will be required to stay on
approved skid roads/trails unless agreed upon by the Forest
Service.

Tractor and excavator (off-road jammer with tracked undercar-
riage) yarding required. Tractor yarding is restricted to gradients
35% or less. When excavator yarding, logs on gradients greater
than 35 percent must be yarded to the excavator. Forwarding to
log landings is restricted to gradients less than 30 percent on
designated skid trails. Trees designated for cutting and/or logs
will be left as rub trees along skid trails as needed to protect
young growth and leave trees. While tractor yarding or forward-
ing, trees and logs shall be skidded with the leading ends free of
the ground.

i
1
i
1
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K-G.4.2# - SKIDDING AND YARDING (SPECIAL OBJECTIVES). (11/06)

Cutting Unit

Skyline Units
47, 49, 50, 53, 54, 57, 58, 59, 60, 64, 66, 70, 71
73,74,75,76, 78,79, 85, 87, 91

Special Objectives

Mechanized felling equipment and pre-bunching is allowed on
slopes up to 45%.

Skyline units will be whole-tree yarded.

When rigging is attached to residual trees, tree plates or similar
protective devices shall be used and removed when rigging is
removed.

Except for lateral yarding, logs shall be yarded with the lead end
free of the ground.

The skyline yarding system shall provide for up to 150 feet of
lateral yarding. The carriage must maintain a fixed position on
the skyline while lateral yarding.

During lateral yarding, logs shall be yarded along a path which
minimizes damage to residual trees.

Where topography permits, skyline corridors shall not be less
than 300 feet apart.

All skyline corridor locations shall be approved by the Forest
Service before any timber is felled.

Final skyline corridor width shall be the practicable minimum
consistent with the related silvicultural prescription. Skyline cor-
ridors shall have only those trees cut that are necessary to allow
the safe free passage of the carriage and turn of logs.

Contractor shall leave sufficient rub trees adjacent to the skyline
corridors to protect the residual timber from logging damage dur-
ing the yarding cycle. After Included Timber has been yarded
through the skyline corridor, damaged trees along either side of
the corridor shall be cut and removed as provided under C.1.3.

¥
I
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K-G.4.2# - SKIDDING AND YARDING (SPECIAL OBJECTIVES). (11/06)

Cutting Unit Special Objectives

Helicopter Units
48, 56, 61, 62, 63, 65, 80, 81, 82, 83, 84, 86, 89,90 Mechanized felling equipment and pre-bunching is aliowed on
Slopes up to 45%.

Helicopter yarding required.
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K-G.4.2.2 - HELICOPTER LANDING LOCATION AND CONSTRUCTION (11/2006)

All helispots, heliports, support areas, and other helicopter landing areas shall be located and
constructed only as approved by Forest Service in writing.

Those specified landing and service areas shown on Contract Area Map are approved and shall be constructed

in accordance with plans and specifications attached hereto.

Landing areas other than those specified on Contract Area Map will be considered for approval under the

following conditions:

A. The location and extent of landing area are staked on the ground. The extent or limits shall include

the total area of excavation and f£ill, if any.

B. The clearing needed outside the constructed landing area needed for takeoffs and landings are flagged

or otherwise designated.
C. Plans are made to dispose of clearing and landing construction slash and debris.

Landing areas shall be constructed and rock surfaced, if necessary, in such a manner that helicopters,

K-G.4.5%# - PROTECTION FROM IPS BUILDUP (11/2006)

Unless permitted in writing by the Forest Service, there shall be no felling or bucking of Ponderosa Pine
within Units_All on Contract Area Map during the period December 1 to June 30. If written permission is
granted, it may be conditioned upon a requirement that the Contractor provide a continuous food chain of

green Ponderosa Pine material, logs, and slash during the period July 1 to September 15, following the

log
handling equipment, and service or support equipment are fully supported during Normal Operating Season.

724

cutting. Forest Service may allow periodic removal of logs from this chain of green material. Such green
material shall be provided from periodic cutting or tree felling operations from Included Timber within the

cutting units, or where such material is inadequate or not available, green material may be provided by the
thinning of non-included trees within contract area upon approval by the Forest Service. If the Forest
Service determines it necessary, it may direct the order and location of cutting to provide the necessary

green material.
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K-G.4.2.2 — HELICOPTER LANDING LOCATION AND CONSTRUCTION “Plans and Specifications”

Helicopter logging slash shall be piled

Safety Zone minimum distance from outside the Drop Zone, Landing and

Drop Zone is 1 % times the longest log Safety - "
being delivered Zone aD:é::slgg area, Safety Zone, and it's

T

8

LOL DROP LOAglNG

o

iy ZONE DECKING AREA

[(o]

|

200-300 Feet —

CONSTRUCTION AND RECLAMATION SPECIFICATIONS FOR ALL LANDINGS

The grade of the helicopter landing shall be sloped to drain from 3 to 6 percent.
All roads are to remain open and passable by vehicle traffic

Helicopter landing construction and logging slash, limbs, logs and stumps shall be piled,
burned and residual material buried or removed from US Forest Service Land by the Pur-
chaser.

Final reclamation of the helicopter landings shall follow guideline in K-F.3.4#. The seed
mix shall be the same as specified in K-G.6.0.2#. The seed and straw shall be certified
by the supplier and the State of Idaho as being noxious weed free.
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K-G.5.0# - STREAMSDE MANAGEMENT ZONES (11/2006)

: A Streamside Management Zone (SMZ) is a zone that contains riparian vegetation and other special
characteristics. Areas identified as Streamside Management Zones (SMZ's) are shown on the Contract Area
Map and designated_by exclusion .

Timber designation, conduct of logging, and/or slash treatment may differ in the SMZ from the rest of the
unit. Unless otherwise agreed to in writing and notwithstanding the contract requirements otherwise
applicable to each cutting unit, the following special requirements apply to the SMZ of the cutting units
specified below:

See Streamside Management Zone Table
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K-G.5.0# - STREAMSIDE MANAGEMENT ZONES. (11/06)

All

Cutting Unit(s)

Streamside Management

Zone Requirements

Intermittent Streams — SMZ consist of 130 feet slope
distance from the ordinary highwater mark. No timber
harvest or ground-based yarding allowed. Skidding across
dry stream channels is permitted at 90% angles per Forest
Service approval. Road reconstruction and/or maintenance
activities are allowed.

Perennial Streams and Intermittent Streams providing seasonal
spawning and rearing habitat — SMZ consist of 260 feet slope
distance from the ordinary high water mark. No timber harvest
or ground-based yarding allowed. Road reconstruction and/or
maintenance activities are allowed.

3]
(&)
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K-G.6# - EROSION PREVENTION AND CONTROL (11/2006)

A. Contractor shall locate Temporary Roads on locations approved by the Forest Service. Such location

shall include the marking of road centerline or grade-line and the setting of such construction stakes as

are necessary to provide a suitable basis for economical construction and the protection of National Forest
lands.

B. Skidding with tractors within_130 feet of intermittent and 260 feet of live streams shall not be

permitted except in places designated in advance by Forest Service, and in no event shall skid roads be
located in live or intermittent streamcourses.

Skid trails shall be located high enough out of draws,
swales, and valley bottoms to permit diversion of runoff water to natural undisturbed forest ground cover.

C. Prior to periods of accelerated water runoff, especially during the spring runoff and periods of heavy
rainfall, Contractor shall inspect and open culverts and drainage structures, construct special cross

ditches for road runoff, and take other reasonable measures needed to prevent soil erosion and siltation of
streams.

D. Temporary Road surface width shall be limited to truck bunk width plus four (4) feet, except for needed

turnouts which shall not exceed two (2) times the bunk width plus four (4) feet. If shovels or cranes with

revolving carriage are used to skid or load, Temporary Road surface width equal to track width plus tail
swing shall be permitted.

E. Unless otherwise agreed in writing, Contractor shall keep erosion control work current with his

operations under the contract and in any case not later than 15 days after completion of skidding on each
payment unit or cutting unit.
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K-G.6.0.1# - EROSION CONTROL SEEDING (11/2006)

Following completion of skidding and yarding operations in an area, Contractor shall seed and fertilize all
exposed areas of raw soil which has been designated by the Forest Service on skid trails, landings,
firebreaks, slides, slumps, Temporary Roads and traveled ways of Specified Roads_N/A following closure
specified in K-F.4.1#.

Soil on areas to be seeded shall be left in a roughened condition favorable to the retention and
germination of the seed. Scarification of traveled ways on Specified Roads listed above shall be to a
minimum depth of N/A inches and a maximum depth of_N/A inches.

Seed and fertilizer shall be spread evenly at the rate of_11 pounds of seed and_N/A pounds of fertilizer

per acre.

When fertilizer and seed are applied in separate operations, the second operation shall be carried out

within 72 hours of the first.

Seeding shall be done dufing the period_August 16 to_November 30 and under the above specified conditions

unless otherwise approved.

The kinds and amounts of seed to be sown in terms of pure live seed (PLS) shall be:

See Seed Application Table

All seed purchased will be certified to be free of the noxious weed seeds from weeds listed on the current
"All States Noxious Weeds List." Test results from a certified seed analyst and seed analysis labels
attached to the bags will be provided to the Forest Service.

The following kinds and amounts of standard commercial fertilizer shall be used with guaranteed analysis of

contents clearly marked on containers:

See Fertilizer Application Table
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K-G.6.0.1# - EROSION CONTROL SEEDING. (11/06) - §

Seed Application Table
Species of Seed PLS Pounds Per Acre
Slender Wheatgrass (Elymus trachycaulus) Pryor cultivar 4 (four) Ibs./acre
Mountain bromegrass (Bromus marginatus) Bromar cultivar 6 (six) Ibs./acre &
Western yarrow (Achillea millifolium) 1 (one) Ib./acre t

Fertilizer Application Table

Type of Fertilizer Pounds Per Acre

N/A
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K-G.6.0.2# - PROTECTION OF DISTURBED AREAS FROM ESTABLISHMENT OF NOXIOUS WEEDS (11/2006)

In addition to the requirements of K-G.6.0.1#; Contractor shall seed and fertilize areas where mineral soil
is exposed as designated by the Forest Service.

Unless otherwise agreed to in writing, seeding shall be done in the early spring or fall during weather and
moisture conditions favorable for guick germination and growth of the plants. Seeding shall be completed
in a timely manner following the last disturbance activity by the Contractor in the disturbed area.

The Certified seed analysis reports from each container shall be provided by Contractor to the Forest
Service prior to application of the seed. Seed and fertilizer shall be spread evenly at the rate of_11
pounds of seed and_N/A pounds of fertilizer per acre.

When fertilizer and seed are applied in separate operations, the second operation shall be carried out
within 72 hours of the first operation.
i When an adequate seedbed does not exist, Contractor shall scarify to get a 2 inch loose soil seedbed, prior
| to seeding.

The kinds and amounts of seed to be sown in terms of pure live seed (PLS) shall be:

See Seed Application Table

All seed purchased will be certified to be free of the noxious weed seeds from weeds listed on the current
! "All States Noxious Weeds List." Test results from a certified seed analyst and seed analysis labels
attached to the bags will be provided to the Forest Service.

The following kinds and amounts of standard commercial fertilizer shall be used with guaranteed analysis of
contents clearly marked on containers:

See Fertilizer Application Table
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K-G.6.0.2# - PROTECTION OF DISTURBED AREAS FROM ESTABLISHMENT OF NOXIOUS WEEDS

(11/06) | . i

Seed Application Table » t

Species of Seed , PLS Pounds Per Acre Lj

Slender Wheatgrass (Elymus trachycaulus) Pryor cultivar 4 (four) Ibs./acre B

Mountain bromegrass (Bromus marginatus) Bromar cultivar 6 (six) lbs./acre 5
Western yarrow (Achillea millifolium) 1 (one) Ib./acre

Fertilizer Application Table

Type of Fertilizer Pounds Per Acre

}
4
.
:
t
b
{
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i
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i

N/A
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K-G.7# - SLASH TREATMENT (11/2006)

Slash is defined as logs, tops, limbs, and other woody material, exclusive of stumps, which is created by
the logging operation and remaining on the ground after logging. In areas where Contractor-created slash
is intermingled and inseparable with pre-existing slash, slash disposal requirements shall apply to the
pre-existing slash as well as the Contractor-created slash. Such areas are designated in the Contractor
Slash Responsibility Table herein.

Slash created in the construction of Specified Roads shall not be considered as logging slash in this
Section.

Unless otherwise agreed in writing, Contractor shall perform the following work described below and/or as
shown on the Contract Area and/or Slash Disposal Map.

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the
; various portions of the contract area.

See Purchaser Slash Responsibility Table
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K-G.7# - SLASH TREATMENT. (11/06)

Contractor's Slash Responsibility Table

Description or Units Type of Slash Disposal Acres
All Landings 5 -Landing Clean Up - LC All
Tractor/Off Road Jammer Units 1 - Whole Tree Yard - WTY 197.4
2 - Top Haulback - THB
Tractor/Off Road Jammer Units 1 - Whole Tree Yard - WTY 88.1
All Skyline 1 - Whole Tree Yard - WTY 761.3
All Helicopter Units 3-Yardto 6" Top 640.7
All Units 4-1LOPt0 36" - LOP 1687.5
Roads listed in K-F.3.1#, Maintenance| 6 - Clean System Roads All
tables with vegetative material to be
removed.
Temporary Road Construction Refer to K-G.7.2# & T-807-1 4.06 Miles
. Markin
Unit ;;:t’:;? Designgtion Paint Acres Slash Disposal Table
Number K-G.4.2% LTM Color K-G.7#
K-G.3.5.6#
46 TRAC/ORJ LTM | Orange 14.8 | WTY, LOP
47 SKY LTM | Orange 32.8 | WTY, LOP
48 HEL LTM | Orange 12.4 | Yd to 6" Top, LOP
49 SKY LTM | Orange 19.4 | WTY, LOP
50 SKY LTM | Orange 13.6 | WTY, LOP
51 TRAC/ORJ LTM | Orange 9.5 | WTY, THB, LOP
52 TRAC/ORJ LTM | Orange 11.3 | WTY, THB, LOP
53 SKY LTM | Orange 5.9 | WTY, LOP
54 SKY LTM | Orange 17.2 | WTY, LOP
55 TRAC/ORJ LTM | Orange 37.8 | WTY, THB, LOP
56 HEL LTM | Orange 14.6 | Yd to 6" Top, LOP
57 SKY LTM | Orange , 17.6 | WTY, LOP
58 SKY LTM | Orange ' 7.8 | WTY, LOP
59 SKY LTM | Orange 6.3 | WTY, LOP
60 SKY LTM | Orange 39.9 | WTY, LOP
61 HEL LTM | Orange 76.2 | Yd to 6” Top, LOP
62 HEL LTM | Orange 86.9 | Yd to 6” Top, LOP
63 HEL LTM | Orange 44.7 | Yd to 6” Top, LOP
64 SKY LTM | Orange 41.9 | WTY, LOP
65 HEL LTM | Orange 35.6 | Yd to 8" Top, LOP
66 SKY LTM | Orange 38.8 | WTY, LOP
67 TRAC/ORJ LTM | Orange 60.8 | WTY, THB, LOP
68 TRAC/ORJ LTM | Orange 7.1 | WTY, THB, LOP
69 TRAC/ORJ LTM | Orange 65.2 | WTY, THB, LOP
70 SKY LTM | Orange 48 | WTY, LOP
71 SKY LTM | Orange 43 | WTY, LOP




Contract Name: Pinney Slope Stewardship Page 81b

Yd = Yard to 6" Top
LC = Landing Clean Up

72 TRAC/ORJ LTM | Orange 5.7 | WTY, THB, LOP

73 SKY LTM | Orange 25.8 | WTY, LOP
74 SKY LTM | Orange 30.6 | WTY, LOP
75 SKY LTM | Orange 21.7 | WTY, LOP
76 SKY LTM | Orange 12.3 | WTY, LOP
77 TRAC/ORJ LTM | Orange 10.7 | WTY, LOP
78 SKY LTM | Orange 121.3 | WTY, LOP
79 SKY LTM | Orange 116.1 | WTY, LOP B
80 HEL LTM | Orange 48.1 | Ydto 6’ Top, LOP .
81 HEL LTM | Orange 117.1 | Yd to 6” Top, LOP i
82 HEL LTM | Orange 29.3 | Yd to 6” Top, LOP :
83 HEL LTM | Orange 23.8 | Yd to 6" Top, LOP

84 HEL LTM | Orange 26.9 | Yd to 6” Top, LOP

85 SKY LTM | Orange 40.1 | WTY, LOP

86 HEL LTM | Orange 70.1 | Ydto 6" Top, LOP

87 SKY LTM | Orange 7 | WTY, LOP

88 TRAC/ORJ LTM | Orange 58.2 | WTY, LOP

89 HEL LTM | Orange 37.8 | Ydto 6" Top, LOP

90 HEL LTM | Orange 17.2 | Ydto 6" Top, LOP

91 SKY LTM | Orange 54.2 | WTY, LOP

92 TRAC/ORJ LTM | Orange 4.4 | WTY, LOP :
All Landings | All N/A LC L
TRAC/ORJ - Tractor/Off Road Jammer WTY = Whole Tree Yard gf
SKY - Skyline LOP = Lop to 36"
HEL - Helicopter THB = Top Haulback i

1. Whole Tree Yard
Units: 46, 47, 49-55, 57-60, 64, 66-79, 85, 87, 88, 91, 92

Contractor shall leave tops and limbs of all felled trees attached to Included Timber and yard them to
landings. Limbs greater than 3 inches in diameter may have to be lopped where the tree falls if damage,
during skidding, to the residual stand is occurring due to large limbs being left on skidded trees.

Tops and limbs which are lost on the way to the landing site due to normal felling, skidding and/or yarding
operations are not required to be yarded and will be lopped to 36 inches as described below in item 4.

2. Top Haulback
Units: 51, 52, 55, 67-69, 72

_ Contractor shall return all tops with large end diameters less than 6 inches DIB (diameter inside bark) that
do not meet utilization specifications in section A.2 of the contract to the cutting unit from which they were
yarded and disperse them evenly in skid trails, skid roads, or where agreed to by the Forest Service.
Contractor shall lop the limbs and tops of all included timber that has been damaged, felled, or pushed
over during harvesting activities and still exceeds the maximum slash depth of 36 inches in height above
the ground. Slash concentrations shall not exceed 36 inches in depth.
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3. Yard to 6 inch Top & Lop Top to 36”
Units: 48, 56, 61-63, 80-84, 86, 89, 90

In units specified as Yard to 6 inch Top & Lop Top fo 36” in the above table, trees will be yarded to a 6
inch top, unyarded tops shall be limbed and lopped. Contractor shall cut limbs from at least 3 sides of all
included timber. Limbing shall be done to a 6 inch top, and the top severed at that point. Limbs cut from
the top shall not extend over 36 inches in height above the ground. Contractor shall lop the limbs and
tops of all included timber that has been damaged, felled, or pushed over during harvesting activities and
still exceeds the maximum slash depth of 36 inches in height above the ground. Slash depth from the
ground shall not exceed 36 inches.

4. Lop to 36”
Units: All

On the entire area of the applicable unit specified as Lop to 36” in the above table. Contractor shall lop the limbs
and tops of all included timber that has been damaged, felled, or pushed over during harvesting activities and still

exceeds the maximum slash depth of 36 inches in height above the ground. Slash depth from the ground shall not
exceed 36 inches.

5. Landing Cleanup

All Skyline and Helicopter Units:

Contractor shall de-limb and deck separately logs and pieces not meeting the utilization specifications in
A.2 that have a minimum scale of 4 CF. ,

Tractor/Off Road Jammer Units:

Contractor shall Deck separately logs and pieces not meeting the utilization specifications in A.2 that
have a minimum scale of 4 CF.

The above material is defined as all un-merchantable logs, limbs, and other woody material created from
landing construction and log processing activities. In Tractor/Off Road Jammer units specified for Top
Haulback, Contractor shall pile landings after the top haulback is completed. Slash cleanup will be
specific to all landing locations.

Piles shall be reasonably compact and free of soil to facilitate burning. Pile will not be less than 4 feet in height.
Piles shall not be more than 40 feet long. Piles shall be of a size and location that will not impair road use. Piles
shall be located to minimize scorching to the surrounding residual stand. All piles should have a good base to

prevent the pile from toppling. All pieces extending more than 4 feet from the pile should be lopped off and re-
turned to the pile.

6. Clean System Roads

Contractor shall dispose of all logging slash 3 inches in diameter on the large end and 36 inches in length which is
created within the clearing limits of system roads. Slash shall be piled for later burning within the right-of-way
clearing unless an alternate method of slash disposal is agreed to in writing. Piles shall be reasonably compact
and free of soil to facilitate burning. Piles shall be of a size and location which will not impair road use. Piles shall
be a minimum of twice their diameter from any residual timber. Piles can be made by machine or hand. Slash
and debris may be scattered in those situations where the volume of slash or residual slash is relatively light and

the adjacent stands of timber are sufficiently open to accommodate the scattering without damage as determined
by the Forest Service.
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K-G.7.1 - CHANGE IN SLASH TREATMENTS (11/2006)

Slash treatment measures required in K-G.7# may be changed upon written agreement. The Forest Service ;
shall determine the current cost of performing the work to be deleted and the work to be added. When the ‘
cost of work deleted exceeds the cost of work added, the agreement shall provide for a lump sum payment to
the Forest Service for the amount of the difference. When the cost of work added exceeds the cost of work
deleted, the change may be made only if the Contractor agrees to making the change with no cost adjustment.

K-G.7.2# - TEMPORARY ROAD CONSTRUCTION SLASH DISPOSAL (11/2006)

Slash treatment methods of Temporary Road slash shall be agreed to in writing prior to construction.
Temporary Road slash shall be treated in accordance with the following:

A. All timber within the road clearing limits which contains a product meeting the minimum piece
specifications stated in A.2 shall be felled (not pushed over) and bucked in advance of road construction.
All timber shall be felled within the clearing limits whenever it is feasible to do so.

B. Timber within the clearing limits not meeting minimum piece specifications in A.2 and other debris from
the clearing and grubbing operations more than_3 inches in diameter and 3 feet in length shall either be
(a) utilized and removed from Contract Area, (b) burned within the right-of-way, (c) removed to designated
locations shown on Contract Area Map for burying or later burning, (d) buried, (e) processed through a
chipping machine, (f) scattered in such a manner as to avoid concentrations of slash and without damaging
other trees or resource values, (g) windrowed (h) decked, or (i) a combination thereof.

C. All material to be treated or disposed of shall be bucked into lengths not to exceed 6 feet before
being piled or buried.

D. 1If debris is to be burned, burning shall be complete and shall be done at such times and in a manner k
approved in writing by Forest Service. Residual construction slash from burning shall be buried, scattered
or removed to agreed locations.

E. Debris to be buried shall be placed in prepared holes, benches, or trenches at agreed locations and
covered with not less than 2 feet of native soil or rock. Slash and debris may be buried in the roadway
providing hauling can be supported and providing there is little probability or hazard of slope failure.

F. If debris is to be chipped, the chips shall be spread over the surface of the ground in such a manner
that their loose depth does not exceed_4 inches. Chips may be mixed with soil within roadway.

G. Slash and debris may be scattered in those situations where the volume of slash or residual slash is
relatively light and the adjacent stands of timber are sufficiently open to accommodate the scattering
without damage.

H. When slash is to be windrowed, the windrow area shall be cleared. Windrows shall be placed parallel to
and along the embankment toe. Windrows shall not be placed against trees.

I. If material is decked, logs not meeting Utilization Standards that are_6_ inches or more in diameter
shall be bucked into lengths not to exceed_32 feet and piled at agreed locations.
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K-G.8.2.4# - SCALING AS PRESENTED - CONTRACT BY WEIGHT (11/2006)

Notwithstanding criteria in G.8.2, all material presented for measurement will be weighed and paid for at
rates listed in A.4 on a predetermined weight factor of_56.32 pounds per cubic foot for_All Species and_N/A
pounds per cubic foot for N/A .

In the event any live products are severed from the stump for a period of 90 days or more without being
weighed, the Forest Service, at its discretion, may 100 percent sample, sample load scale, sample weight
scale, or use any other valid and acceptable method to determine the volume. Contractor shall bear any
additional scaling costs as a result of the delay in removing the products.

K-G.8.3# - PRODUCT ACCOUNTABILITY (11/2006)

The following requirements are applicable to Product Removal Permits:

1. Forest Service will issue to Contractor or designated representative(s) serially numbered Product
Removal Permit books for use only on this contract. Product Removal Permit books, whether used or unused,
shall be accountable property of Forest Service and shall be returned to issuing Ranger District in
accordance with the instructions contained on the cover of each book. Each Product Removal Permit which is
not returned will be considered a lost load and charged for as described in G.8.5 or G.8.5.1, as
appropriate.

2. Contractor shall require all permits be filled out in ink, and otherwise completed, by an
individual named in writing, showing the date loaded, contract brand, contract name, and destination where
products will be unloaded. On the Load Permit, the month, day, and time the truck is loaded shall be
punched out. Each permit will then be attached to the load in accordance with instructions on the inside
cover of the Product Removal Permit book. Products will not be hauled from the Contract Area without the
Load Permit attached to the load.

3. Before products are hauled, the truck driver must sign the Woods Permit in ink using legal
signature.

4. Each load will have the last three digits of the load receipt number painted on both ends of three

logs with_red paint. All loads that consist of a truck and pup(s) must have the last three digits of the
load receipt painted on both ends of three logs on all subunits of the combination.

K-G.8.5.2 - WEIGHT OF LOST LOADS (11/2006)

If weight is the unit of measure, Contractor shall present all loads for weighing and shall furnish a
ticket from a certified scales for each such load. If no weight ticket is furnished for such load(s), the
weight of such load(s) shall be deemed equal to the weight of the heaviest load presented during the
billing period, as established by the Forest Service.
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kK-G.8.5.3 - LOADS ALTERED IN ROUTE (11/2006)

Loads of logs which are altered as a result of compliance with State Department of Transportation weight
laws will be considered a non-verified load unless a Forest Service representative can verify the
overweight load was totally delivered to the scaling site. If the load is verified by the Forest Service
it may be processed through the normal sample selection process.

Unless otherwise agreed to, off-loaded logs will not be stored at the weigh station site. Off-loaded logs
will be delivered immediately to the designated scaling site.

Logs will be off-loaded onto an empty truck and will have a log load removal receipt attached before
proceeding from the weigh station. If logs are off-loaded onto another load of logs, both loads will be
< considered non-verified loads.

Since non-verified loads will be larger than the largest load in the sample in any given billing period,
Contractor agrees to pay an amount equivalent to and in addition to the amount payable at Current Contract
Rates.

Contractor is required to notify the Forest Service before off-loading of logs occurs.

1

K-G.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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K-G.9# — STEWARDSHIP PROJECTS. (9/04) Performance of stewardship projects shall be in accord-

ance with the following specifications:

Project #| Priority # | ltem/Unit # Mandatory Stewardship Projects Miles
1 1 693X Snow Groomer Route Stabilization 0.26
2 1 693B Aggregate Surfacing, Station 5+10 to 20+00, 280CY 0.28
3 1 693B Aggregate Surfacing, Station 99+25 to 102+65, 70CY 0.06
4 1 693B Aggregate Surfacing, Station 115+25 to 122+50,140CY 0.14
5 1 693B Aggregate Surfacing, Station 128+50 to 131+40,60CY 0.06

Project #| Priority # | ltem/Unit # Optional Stewardship Projects Miles
6 2 693B | Aggregate Surfacing, Station 30+25 to 98+00, 1,260CY 1.28

Acres
7 3 47 Worthless Tree Felling (WTF) 32.8
8 3 48 Worthless Tree Felling (WTF) 12.4
9 3 49 Worthless Tree Felling (WTF) 19.4
10 4 50 Worthless Tree Felling (WTF) 13.6
11 4 51 Worthless Tree Felling (WTF) 9.5
12 4 52 Worthless Tree Felling (WTF) 11.3
13 4 53 Worthless Tree Felling (WTF) 5.9
14 4 54 Worthless Tree Felling (WTEF) 17.2
15 4 55 Worthless Tree Felling (WTF) 37.8
16 5 56 Worthless Tree Felling (WTF) 14.6
17 5 57 Worthless Tree Felling (WTF) 17.6
18 5 60 Worthless Tree Felling (WTF) 39.9
19 6 58 Worthless Tree Felling (WTF) 7.8
20 6 59 Worthless Tree Felling (WTF) 6.3
21 6 70 Worthless Tree Felling (WTF) 48.0
22 6 68 Worthless Tree Felling (WTF) 7.1
23 6 67 Worthless Tree Felling (WTF) 60.8
24 6 69 Worthless Tree Felling (WTF) 65.2
25 6 71 Worthless Tree Felling (WTF) 43.0
26 6 72 Worthless Tree Felling (WTF) 5.7
27 6 73 Worthless Tree Felling (WTF) 258
28 7 77 Worthless Tree Felling (WTF) 10.7
29 7 78 Worthless Tree Felling (WTF) 121.3
30 7 46 Worthless Tree Felling (WTF) 14.8
31 7 88 Worthless Tree Felling (WTF) 52.8
32 7 92 Worthless Tree Felling (WTF) 4.4
33 7 91 Worthless Tree Felling (WTF) 54.2
34 7 66 Worthless Tree Felling (WTF) 38.8
35 7 64 Worthless Tree Felling (WTEF) 41.9
36 7 87 Worthless Tree Felling (WTF) 7.0
37 8 74 Worthless Tree Felling (WTF) 30.6
38 8 75 Worthless Tree Felling (WTF) 21.7
39 8 76 Worthless Tree Felling (WTF) 12.3
40 8 79 Worthless Tree Felling (WTF) 116.1
41 8 85 Worthless Tree Felling (WTF) 40.1
42 9 83 Worthless Tree Felling (WTF) 23.8
43 9 85 Worthless Tree Felling (WTF) 26.9
44 9 86 Worthless Tree Felling (WTF) 70.1
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45 10 65 Worthless Tree Felling (WTF) 35.6
46 10 89 Worthless Tree Felling (WTF) 37.8
47 10 90 Worthless Tree Felling (WTF) 17.2
48 11 80 Worthless Tree Felling (WTF) 48.1
49 11 81 Worthless Tree Felling (WTF) 1171
50 1 82 Worthless Tree Felling (WTF) 29.3
51 12 63 Worthless Tree Felling (WTF) 447
52 12 62 Worthless Tree Felling (WTF) 86.9
53 12 61 Worthless Tree Felling (WTF) 76.2

Mandatory Stewardship Projects

Project #1 — Snow Groomer Route Stabilization: Description/Specifications/Work
Statement

A - Snow Groomer Route Stabilization Goals and Desired Conditions
The desired end result of this work is a stable roadbed for the snow groomer route.

B - Scope of Service Work

Service work requires snow groomer route stabilization on the Emmett Ranger District within the Boise
National Forest. The location of the contract work is shown on the Stewardship Projects Map.

The Contractor shall furnish all labor, equipment, supervision, transportation, supplies, and incidentals to
perform all work necessary on the areas specified. All aspects of the work program shall be performed in
an organized, systematic manner to assure services will be performed over the entire unit.

Work consists of snow groomer route stabilization on .26 miles of road; this includes furnishing all labor,
equipment, supervision, transportation, supplies, and incidentals.

C - Schedule of Operations

Unless otherwise agreed in writing, the Contractor shall perform snow groomer route stabilization work
Monday through Friday, excluding Legal Holidays.

D - Technical Requirements and Obligations of the Contractor

D.1 Before work begins, the Contractor shall designate, in writing, the person, or persons who shall
represent the Contractor during any absence from the project site. In the designation, the Contractor shall
describe the areas of responsibility assigned to the representative. Designated representative(s) shall be
fully conversant in the English language, and shall be able to fully communicate with all parties.

D.2 The Contractor is responsible for the security of all stored material.
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D.3 The Contractor shall prepare a Technical Proposal that demonstrates that work will be completed
within the performance period described in DELIVERIES OR PERFORMANCE. The Contractor shall pro-
vide a general plan with the technical proposal.

The Contractor shall advise the sale administrator of any periods that the Contractor will not be working
that is not specified in the accepted Technical Proposal.

The Contractor may update the Technical Proposal only by agreement with Contracting Officer.

E - Fire Control

Contractor's Responsibility for Contractor-Caused Fires- The Contractor, whether or not directed by the
Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the

- vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a
result of Contractor operations. The Contractor may be held liable for all damages and costs of additional
labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Con-
tractor's employees or resulting from contract operations up to $50,000.

Other Fires- For the purpose of fighting forest fires on or in the vicinity of the project which are not caused
by the Contractor or his employees, the Contractor when requested by the Forest Service Representative
shall place his employees and equipment temporarily at the disposal of the Forest Service. Payment for
such services will be made by the Government at not less than the current rate for firefighting services
established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from firefighting as soon as the Forest Service
finds that it is practicable to employ other labor and equipment adequate for the protection of the area.

An equitable adjustment in contract time may be made for this period.
Fire Protection Requirements - Fire Plan- At all times during closed fire season period, as specified by

State law, the Contractor shall comply with each of the provisions of K-H.2.0 to the extent applicable to
his operation under the contract.

F - Camping and Worksite Conditions

The Contractor shall obtain a camping permit from the Sale Administrator prior to camping on Forest Ser-
vice land. Final payment shall be withheld until the authorized camping area has been cleaned up to the
requirements of the Camping Permit.

If the Contractor does not obtain a camping permit but requires his/her employees to obtain the camping
permit, the Contractor remains responsible for campsite clean-up and his/her employees conduct while
camping on National Forest land.

Contractor Information: The Contractor shall abide by the OSHA’s Field Sanitation Standard Fact Sheet -
No. OSHA 92-25, which applies to agricultural establishments hiring 11 or more workers for hand labor.

G - Snow Groomer Route Stabilization Technical Specifications

Snow groomer route stabilization shall be accomplished as detailed in plans and drawings in Appendix
K.1-693X Snow Trail.
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H — Inspection and Acceptance
H.1 Inspection: QUALITY ASSURANCE: The Government will make periodic visual inspection of

the work to determine adherence to the technical specifications. The visual inspection will determine if the
work passes or fails.

QUALITY CONTROL: The Contractor bears the responsibility for quality control. The Contractor or
designated representative is encouraged to attend/observe inspections and will receive inspection
summaries.

H.2 Acceptance: Nonconformance with any of the technical specifications as detailed in plans and
drawings supplied in Appendix K.1-693X Snow Trail shall classify the work as unsatisfactory and rework is
required to bring work up to specification standards.

H.3 Rework and Re-inspection

If original inspection results are unacceptable to the Contractor and a second inspection is requested
without rework, the same inspection procedure shall be used. However, the Contracting Officer or repre-
sentative designated by the CO will do the re-inspection. If the second inspection does not differ from the
first inspection, the Contractor shall pay the cost of the second inspection, and the result of the first in-
spection shall be used. Re-work of unsatisfactory items will be required for payment.

Requests for re-inspection must be made in writing within 5 calendar days.

| — Deliveries or Performance

The Contractor shall maintain progress at a rate that will assure completion consistent with the comple-
tion date in the technical proposal and prior to termination date on the contract. :

J — Stewardship Credits

J.1 Stewardship Credits

Stewardship Credits (E.2.2) are credits that are earned and established when work listed in K-G.9# and
the Summary Information Chart has been performed and accepted. (Referto E.2.2.1, E2.2.2, E2.2.3,
E.2.2.4 for additional information pertaining to Stewardship Credits).

J.2 Stewardship Credit Determination -

After inspection of a completed item, the Government will calculate the Stewardship credit earned.
The credit will be calculated by multiplying the number of miles of accepted snow groomer

route stabilization times the stewardship credit price per mile. Credits shall be awarded on an
accepted completed item basis only, unless otherwise approved in writing by the Contracting
Officer.

K — List of Documents, Exhibits and Attachments for Snow Groomer Route Stabilization.

Appendix K.1 — Schedule of Items
Appendix K.2 - 693X Snow Trail (2 sheets)
FSSS for Pinney Slope Stewardship



Appendix K.1
SCHEDULE OF ITEMS

Project Name: Pinney Slope
Road Number: 693X  Approved By: __

Estimated Road
Construction Cost:

Road Name: Eastside Spur

Cash Contribution:

$17,386

Page 854

Reconstruction Date: Cash Supplementation
Est. Road Construction Cost
Item No. Description Unit Quantity | Unit Cost Total
15101 |Mobilization Lump Sum 1 $378 $378
20103* [Clearing and Grubbing, Slash Mile 0.26 $400 $104
20402*% |Roadway Excavation, Mile 0.26 $1,100 $286
20426 |Grade dips Each 11 $180 $1,980
30322A* |Road Reconditioning, ) Mile 0.26 $800 $208
32232B* |Haul and Place Stockpiled Cubic Yard 245 $54 $13,230
Aggregate(Government
60265A |Install road closure device Each 1 $1,200 $1,200

Note: * next to an Item Number above indicates that the quantity shown is a Contract

Quantity per FP-03




Next 2 pages for 693X Snow Trail plans and drawings,
then add the signed schedule of items pages
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Project #2 — Project #5 — 693 B Aggregate Surfacing
A — Aggregate Surfacing Goals and Desired Conditions

The desired end result of this work is the placement of aggregate surfacing on native surface roadbed to
reduce sedimentation within the Scriver Creek subwatershed.

B - Scope of Service Work

Service work requires aggregate surfacing on the Emmett Ranger District within the Boise National For-
est. The location of the contract work is shown on the Stewardship Projects Map.

The Contractor shall furnish all labor, equipment, supervision, transportation, supplies, and incidentals o
perform all work necessary on the areas specified. All aspects of the work program shall be performed in
an organized, systematic manner to assure services will be performed over the entire project.

Work consists of aggregate surfacing on 0.54 miles of road; this includes furnishing all labor, equipment,
supervision, transportation, supplies, and incidentals.

C - Schedule of Operations

Unless otherwise agreed in writing, the Contractor shall perform aggregate surfacing work Monday
through Friday, excluding Legal Holidays.

D - Technical Requirements and Obligations of the Contractor

D.1 Before work begins, the Contractor shall designate, in writing, the person, or persons who shall
represent the Contractor during any absence from the project site. In the designation, the Contractor shall
describe the areas of responsibility assigned to the representative. Designated representative(s) shall be
fully conversant in the English language, and shall be able to fully communicate with all parties.

D.2 The Contractor is responsible for the security of all stored material.

D.3 The Contractor shall prepare a Technical Proposal that demonstrates that work will be completed
within the performance period described in DELIVERIES OR PERFORMANCE. The Contractor shall pro-
vide a general plan with the technical proposal.

The Contractor shall advise the sale administrator of any periods that the Contractor will not be working
that is not specified in the accepted Technical Proposal.

The Contractor may update the Technical Proposal only by agreement with Contracting Officer.

E - Fire Control

Contractor's Responsibility for Contractor-Caused Fires - The Contractor, whether or not directed by the
Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the
vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a
result of Contractor operations. The Contractor may be held liable for all damages and costs of additional
labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Con-
tractor's employees or resulting from contract operations up to $50,000.

Other Fires - For the purpose of fighting forest fires on or in the vicinity of the project which are not
caused by the Contractor or his employees, the Contractor when requested by the Forest Service Repre
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sentative shall place his employees and equipment temporarily at the disposal of the Forest Service.
Payment for such services will be made by the Government at not less than the current rate for fire-
fighting services established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from firefighting as soon as the Forest Service
finds that it is practicable to employ other labor and equipment adequate for the protection of the area.

An equitable adjustment in contract time may be made for this period.

Fire Protection Requirements - Fire Plan- At all times during closed fire season period, as specified by

State law, the Contractor shall comply with each of the provisions of K-H.2.0 to the extent applicable to
his operation under the contract.

F - Camping and Worksite Conditions

The Contractor shall obtain a camping permit from the Sale Administrator prior to camping on Forest Ser-

vice land. Final payment shall be withheld until the authorized camping area has been cleaned up to the
requirements of the Camping Permit.

If the Contractor does not obtain a camping permit but requires his/her employees to obtain the camping
permit, the Contractor remains responsible for campsite clean-up and his/her employees conduct while
camping on National Forest land.

Contractor Information: The Contractor shall abide by the OSHA'’s Field Sanitation Standard Fact Sheet
No. OSHA 92-25, which applies to agricultural establishments hiring 11 or more workers for hand labor.

G - Aggregate Surfacing Technical Specifications

Aggregate surfacing shall be accomplished as detailed in plans and drawings in Appendix K.1 - Aggre-
gate Placement Worksheet.

H - Inspection and Acceptance

H.1 Inspection: QUALITY ASSURANCE: The Government will make periodic visual inspection of

the work to determine adherence to the technical specifications. The visual inspection will determine if the
work passes or fails.

QUALITY CONTROL: The Contractor bears the responsibility for quality control. The Contractor or

designated representative is encouraged to attend/observe inspections and will receive inspection
summaries.

H.2 Acceptance: Nonconformance with any of the technical specifications as detailed in plans and
drawings supplied in Appendix K.1 — Aggregate Placement Worksheet shall classify the work as
unsatisfactory and rework is required to bring work up to specification standards.

H.3 Rework and Re-inspection

If original inspection results are unacceptable to the Contractor and a second inspection is requested
without rework, the same inspection procedure shall be used. However, the Contracting Officer or repre-
sentative designated by the CO will do the re-inspection. If the second inspection does not differ from the
first inspection, the Contractor shall pay the cost of the second inspection, and the result of the first in-
spection shall be used. Re-work of unsatisfactory items will be required for payment.

Requests for re-inspection must be made in writing within 5 calendar days.
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| - Deliveries or Performance

The Contractor shall maintain progress at a rate that will assure completion consistent with the comple-
tion date in the technical proposal and prior to termination date on the contract.

J — Stewardship Credits

J.1 Stewardship Credits

Stewardship Credits (E.2.2) are credits that are earned and established when work listed in K-G.9# and &
the Summary Information Chart has been performed and accepted. (Refer to E.2.2.1, E2.2.2, E2.2.3, i
E.2.2.4 for additional information pertaining to Stewardship Credits). '

J.2 Stewardship Credit Determination

After inspection of a completed item, the Government will calculate the Stewardship credit earned.
The credit will be calculated by multiplying the number of miles of accepted aggregate surfacing

times the stewardship credit price per mile. Credits shall be awarded on an accepted completed item
basis only, unless otherwise approved in writing by the Contracting Officer.

%
I
i
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K - List of Documents, Exhibits and Attachments for 693B Aggregate Surfacing.

K.1 — Aggregate Placement Worksheet
A.7 -Specified Road List, 693B
FSSS for Pinney Slope Stewardship; #322 Minor Aggregate Courses
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This page is for Aggregate Placement Worksheet
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Optional Stewardship Projects

Project #6 - 693 B Aggregate Surfacing, Station 30+25 to 98+00, 1,260 CY, See
mandatory stew project #2 — project #5 description above.

Project # 7- Project # 53 — Worthless Tree Felling Description/Specifications/Work
Statement

A - Silvicultural Goals and Desired Condition

Reduce the occurrence of the true firs; grand fir and subalpine fir in the Scriver Creek Integrated Restora-
tion Project. Retain sub-merchantable seral species such as western larch, ponderosa pine, Douglas-fir.
The seral species shall remain clumped to offer horizontal and vertical structure and heterogeneity.

B - Scope of Service Work

Service work requires excess and undesirable tree felling on the Emmett Ranger District within the Boise
National Forest. The location of the contract units are shown on the Stewardship Projects Map.

The Contractor shall furnish all labor, equipment, supervision, transportation, supplies, and incidentals to
perform all work necessary on the areas specified. All aspects of the work program shall be performed in
an organized, systematic manner to assure services will be performed over the entire unit.

C - Leave Tree Specifications

Leave trees shall generally be ponderosa pine (PP) and Douglas-fir (DF). Incidental species to leave
are Western larch, Engelmann spruce, lodgepole pine and aspen.

D - Cut Tree Specifications

D.1 All grand fir and subalpine fir existing in the unit that fall into the sub-merchantable (< 8 inch-
es dbh) category will be cut.

Do not cut Western larch, whitebark pine, lodgepole pine, Engelmann spruce or aspen.

Additionally, sub-merchantable trees of all species (< 8 inches dbh) shall be cut if they occur with-
in the dripline of retention, large ponderosa pine. A retention tree refers to a ponderosa pine that
was selected by the marking crew and was saved in the harvest operations. A large ponderosa
pine is any PP greater than or equal to 20 inches dbh.

Minimum tree size for thinning shall be 12 inches in height.

Ponderosa pine and Douglas-fir will only be cut if they meet the definition of cull (< 8 inches dbh).
Cull trees have defect or deformity of a tree resulting from agents such as wind, snow, animals, insects,
disease, and equipment and evidenced by such things as dead or broken tops or trunks, crooks, and
deep scars or damage to the bark on more than % of the circumference of the tree. Cutting of cull PP
and DF will occur rarely.

D.2 Felling

Cut trees shall be felled away from the following: unit boundaries, roads, telephone lines, established
trails, ATV/motorcycle trails, stock driveways, gates, established fire-breaks, fence lines, established land
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corners, designated leave trees, drainage ditches, culverts, and perennial and intermittent streams. Any
trees falling on such areas shall be removed per slash treatment below. Cut trees shall not be criss-
crossed or jackstrawed when felled.

B.3 Stump Height

Trees shall be completely severed from the stump on a horizontal plane. Stump height shall not exceed 6
inches above ground level or 4 inches above natural obstacles. Diagonal cuts resulting in a sharp, point-
ed stump are unacceptable.

D.4 Removal of Live Limbs

All trees not reserved from cutting shall be cut below the lowest live limb, except when prevented by natu-
ral obstacles. When natural obstacles are found, all live limbs over 4 inches in length below the cutting
point shall be removed.

G - Slash Treatment

G.1 Slash depth shall not exceed 36 inches from the ground line to the highest limb. This may require
bucking tree lengths, lopping limbs on three sides, or scattering slash to attain a 36-inch slash depth.

All slash shall be placed on or near the ground surface, so that it shall not lean against or be suspended
by an uncut tree, stump, log, or any obstacle.

G.2 All slash created by operations performed under this contract which fall oufside the unit boundaries
shall be pulled back into the unit(s), unless otherwise authorized by the sale administrator.

Cut trees shall be directionally felled away from leave trees and groups. Feliing into the surrounding open
area will eliminate the accumulation of slash among the remaining trees.

G.3 All slash created by operations performed under this contract shall be removed from cutslopes and
pulled back at least 5 feet from top of roadcut displayed on the attached contract map.

G.4 All slash created by operations performed under this contract shall be removed at least 15 feet
above all culvert intakes.

H - Equipment Authorizations

H.1 Use of motorized equipmént other than hand-held equipment such as power saws and brush cutters

shall not be permitted off designated roads in the project area without prior approval of the Sale Adminis-
trator.

H.2 Work will not be permitted when, in the opinion of the sale administrator, excessive soil disturbance

would result from equipment usage or road/trail damage would occur from vehicles gaining access to the
project area.

H.3 The contractor shall not alter drainage or closure structures on spur roads and skid trails in the pro-
ject area(s) without the prior written approval of the sale administrator. All alterations shall be repaired or
replaced before the next winter/rainy season or completion of the contract, whichever occurs first.
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| - Definitions
Access point - The point identified for access to TSI areas.

Acceptable (Stocking) Density - The number of trees between the minimum and maximum of trees per
acre.

Aspen Clones - Areas where more than 20 individual aspen trees (> than 2 feet tall) are located adjacent

to each other. Aspen trees not located within 15 feet of the rest of the group would not be considered “ad-
jacent”.

Bole - The main stem of a tree.
Buffer - A wide strip of uncut trees bordering streams or riparian zones.
Calendar Days - Every day shown on the calendar, Sundays and holidays included.

Canopy - The more or less continuous cover of leaves, needles, and/or branches formed by the crowns of
adjacent trees or shrubs.

Co-dominant - Trees that form the general canopy level. Codominants are not as tall as dominants.
Conifer - A cone-bearing tree with needles.

Competition - The interaction between trees for the same scarce resources, i.e. water, nutrients, sunlight.
Contract Time - See Period of Performance.

Crook - A defect in trees, consisting of an abrupt curvature or bend.

Crown - That portion of a conifer tree which has branches.

Cull Tree - Those trees defined as Damaged and/or defined as Diseased or Damaged.

Cutslope — The slope immediately above a road that is cut during construction.

Cut tree - Trees designated to be removed from a stand.

Damage — Defect or deformity of a tree resulting from agents such as wind, snow, animals, insects, dis-
ease, and equipment and evidenced by such things as dead or broken tops or trunks, crooks, and deep

scars or damage to the bark on more than % of the circumference of the tree.

Diameter at Breast Height (DBH) - The diameter of the trunk measure at a point 4-1/2 feet above the
ground level on the uphill side of the tree. '

Dominant tree - Tree whose crown extends above the general level of the main canopy; or in some cas-

es, a tree whose canopy is above the main canopy of the tree’'s immediate neighbors, receiving full light
from above.

Excess trees - Uncut trees that, according to specification, should have been cut. Trees not severed from
the stump, hang-up trees, stumps with live limbs. When girdling or pruning is required, excess trees also

includes trees not girdled or trees not pruned that, according to specification, should have been girdled or
pruned.
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Excessive Damage - Contractor-caused damage to leave trees in excess of contract specifications. Ex-
cessive damage will include damage to the bole of the tree where the wood is exposed, broken out tops,
root damage as evidenced by lean or spliting of the bole, and any tree pushed out of the soil.

Existing slash - Debris created prior to work under this contract (both natural and as a result of previous
operations).

Girdle - A cut through the bark and cambium tissue completely encircling the tree trunk for the purpose of
killing the tree.

Hang-up tree - Any cut tree suspended more than 3 feet off the ground.

Harvest Inspector - The on-site inspector for Timber Sale Administration. Delegation of authorities are
detailed in the letter of designation issued by the Sale Administrator or Forest Service Representative.

Intermediate - Trees that are definitely subordinate in position receiving direct sunlight only through holes
in the canopy. All trees of this class are subject to strong lateral competition.

Internodal Growth - That portion of stem between the branch whorls or between the top branch whorl and
the terminal bud.

Leave Trees - Any tree that is selected or required to be left standing according to requirements in Con-
tractor Work Requirements and Standards.

Live limb - A limb of any size that has green needles attached.
Leave Trees - Any free that is selected or required to be left standing as provided in the specifications.

Live Crown Ratio - The percentage of live crown (limbs) compared to total tree height.

Lopping - Cutting limbs and boles of trees to reduce depth of slash created by felled trees.

Minor Damage - Crooks in the trunk which are offset less than 3 inches from the long axis and within 13
feet of the ground, no forks, broken top, or bark damage extending more than one-fourth of the circumfer-
ence of the tree.

Missing leave trees - Trees cut that should have been selected as a leave tree.

Period of Performance - (also Performance Period or Contract Time). The number of calendar days al-
lowed in the contract for completion of contract work.

Phenotypic - The observable characteristics of a tree. The way a tree looks.

Preferred Tree - Desired tree species listed in order of preferred retention.

Pull-back - Pulling thinning slash, by hand methods, back into thinned unit to ciear roadway

Quality Assurance - The actions taken by the Government to assess the results to determine that they

meet contract requirements. The methods for quality assurance are described in the Quality Assurance
Surveillance Plan (QASP).
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Quality Control - Those actions taken by a Contractor to control the production of outputs to ensure that

they conform to the contract requirements. The methods for inspecting for quality control are described in
the Contractor's Quality Control Plan (QCP).

Relict Tree - A remnant or survivor tree from a previous stand, not always marked during the timber sale.

These trees are usually, but not always, much larger than the trees intended to be thinned under this con-
tract.

Retention Tree - A tree that was intentionally designated to be retained following the timber sale. These
are typically larger diameter trees of a desirable species.

Riparian - Vegetation bordering watercourses, lakes, bogs, and seeps.

Roads - The area between the outside edges of the fillsiope and backslope.

Shrub - A woody plant which usually does not usually grow higher than seven feet (i.e., brush).
Slash - Trunks of cut trees, and/or limbs created by the Contractor’s operations.

Spacing - The horizontal distance from the trunk of one leave tree to the trunk of the next nearest leave
tree. Average spacing is calculated from the leave trees per acre.

Sanitation - The felling, pruning, or girdling of disease infected or disease susceptible trees to protect re-
sidual trees from infection.

Stream course - The area along a stream with riparian vegetation and other riparian characteristics.
Stream courses are noted on the project maps. They typically require special treatment, which may in-
clude alteration to the tree cutting, slash treatment, vehicle travel or fueling of saws.

Special Protection Area - A zone that has special characteristics such as riparian vegetation, wildlife calv-
ing areas, etc. Special protection areas are noted on the project maps and they may require special
treatment such as an alteration to the tree cutting, slash treatment, vehicle travel or fueling of saws.

Terminal Leader - The part of the stem situated at the end of the tree, i.e., at the top.

Thinning - The removal of excess trees in order to accelerate growth on selected residual trees by reduc-
ing competition for soil moisture, nutrients, and sunlight.

Thinning slash - Debris created from work under this contract, including all cut trees and existing slash
from blow downs etc., including the tops, trunks, and branches.

Unsatisfactory Tree - Cutting of a tree that fails to meet contract standards; includes but is not limited to:
e Cutting the wrong tree. :

o Failing to cut a correct tree.

o Failure to completely sever a live limb, etc.

e Failure to prune a tree or pruning that is not in contract.

o Failure to girdle a tree that meets the specifications is also an unsatisfactory tree.

o Unsatisfactory trees are considered a deficiency or discrepancy in contract inspection.
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J - Obligations of the Contractor

Before work begins, the Contractor shall designate, in writing,.the person, or persons who shall represent
the Contractor during any absence from the project site. In the designation, the Contractor shall describe

the areas of responsibility assigned to the representative. Designated representative(s) shall be fully
conversant in the English language, and shall be able to fully communicate with all parties.

The Contractor, upon written request of the Contracting Officer, shall remove any operator or other worker
who, in the opinion of the Contracting Officer, is unsafe or objectionable to the Government. The Contrac-
tor's employees shall exhibit safe working practices when performing all work, especially when felling
trees.

The Contractor shall be responsible for any damage to existing structural improvements such as, but not
limited to, water developments, fences, power lines, monument corners and landlines, bearing trees, road
surfaces and/or drainage structures as a result of contract activities. The Contractor shall immediately
restore any damage and gain confirmation from the CO that the repairs are satisfactory.

During the period from January 1%t to December 31% when Contractor’s Operations are in areas other-
wise closed to motorized vehicles, Contractor shall not be permitted to hunt, transport hunters, discharge
firearms, or transport big game animals with vehicles within the closed areas.

Riparian Areas
Any refueling or mechanical work on chainsaws shall not be done within 150 feet of any running or inter-
mittent stream.

Work Plan and Schedule ‘

The Contractor shall prepare a Technical Proposal that demonstrates that work will be completed within
the performance period described in DELIVERIES OR PERFORMANCE. The Contractor shall provide a
general plan with the technical proposal.

The Contractor shall advise the sale administrator of any periods that the Contractor will not be working
that is not specified in the accepted Technical Proposal.

The Contractor may update the Technical Proposal only by agreement with Contracting Officer.
K - Fire Control

Contractor's Responsibility for Contractor-Caused Fires- The Contractor, whether or not directed by the
Forest Service, shall immediately extinguish, without expense to the Government, all fires on or in the
vicinity of the project which are caused by Contractor's employees, whether set directly or indirectly as a
result of Contractor operations. The Contractor may be held liable for all damages and costs of additional
labor, subsistence, equipment, supplies, and transportation resulting from fires set or caused by the Con-
tractor's employees or resulting from contract operations.

Other Fires- For the purpose of fighting forest fires on or in the vicinity of the project which are not caused
by the Contractor or his employees, the Contractor, when requested by the Forest Service Representa-
tive, shall place his employees and equipment temporarily at the disposal of the Forest Service. Payment
for such services will be made by the Government at not less than the current rate for firefighting services
established by the Forest Service in the area concerned.

Any employees and equipment furnished will be relieved from firefighting as soon as the Forest Service
finds that it is practicable to employ other labor and equipment adequate for the protection of the area.
An equitable adjustment in contract time may be made for this period.
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Fire Protection Requirements - Fire Plan- At all times during closed fire season period, as specified by
State law, the Contractor shall comply with each of the provisions of K-H.2.0 to the extent applicable to
his operation under the contract. ;

L - Camping and Worksite Conditions

The Contractor shall obtain a camping permit from the Sale Administrator prior to camping on Forest Ser-
vice land. Final payment shall be withheld until the authorized camping area has been cleaned up to the
requirements of the Camping Permit.

If the Contractor does not obtain a camping permit but requires his/her employees to obtain the camping
permit, the Contractor remains responsible for campsite clean-up and his/her employees conduct while
camping on National Forest land.

Contractor Information: The Contractor shall abide by the OSHA'’s Field Sanitation Standard Fact Sheet
No. OSHA 92-25, which applies to agricultural establishments hiring 11 or more workers for hand labor.

M — Inspection and Acceptance
. M.1 Inspections

The Government will make periodic visual inspection of the entire unit to determine adherence to the
specification. The visual inspection will determine if the unit fails or passes. If the visual inspection for
worthless tree felling is deemed to pass, no plots will be taken. If the visual inspection indicates unsatis-
factory work, then a series of plots, as outlined below, will be taken to determine the quality of the work
performed. The Contractor or designated representative is encouraged to observe the inspection and will
receive inspection summaries upon request.

Each unit as designated on the Stewardship Projects Map will be inspected as a separate unit and will not
be averaged with any other area for acceptance or payment.

M.2 Inspection Plot Size and Sample

If visual inspection indicates that unit has failed, plots will be distributed across the unit in question. Each
unit as designated on the Stewardship Projects Map will be inspected as a separate unit and will not be
averaged with any other area for acceptance or payment. The inspections will be made of 1/100th acre
plots on a systematic grid over the entire area on units where undesirable felling is specified. Sufficient
plots will be taken to total at least 0.25 percent of the unit being inspected. This will constitute the mini-
mum number of plots.

M.3 Inspection Quality Evaluation

If required, each plot shall be examined to record findings on the supplied Inspection Form (Section G,
Attachment G.2, Inspection Form) for the items listed below:

All tree species on the plot meeting Cut Tree Specifications will be counted and recorded in column Total
trees/plot. Record the number of cut trees in column Cut trees/plot. Any remaining uncut trees that
meet the cutting specifications will also be counted and recorded in the column titled Excess trees/plot.
To determine if individual plots pass or fails, divide the Cut trees/plot by Total trees/plot to get plot per-
centage. If average percentage for the unit is below 95%, unit will need to be reworked by cutting addi-
tional trees.
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M.4 Rework and Re-Inspection

If the original inspection results are unacceptable to the Contractor and a second inspection is requested
without rework, the same inspection procedure shall be used. However, the inspection pattern will be
shifted to eliminate bias. If the second inspection shows less than 5 percent variance from the first in-
spection, the Contractor shall pay the cost of the second inspection, and the result of the first inspection

shall be used in determining payment. Requests for re-inspection must be made in writing within 5 cal-
endar days.

M.5 Acceptance of Slash Treatment

Acceptance for slash treatment shall be determined by a visual inspection of the treatment areas and
shall be based on adherence to the specification for the felling slash treatment. Nonconformance with

any of the specifications shall classify the treatment as unsatisfactory and rework is required to bring the
treatment up to specification standards.

N — Deliveries or Performance

N.1 Contract Time

The Contractor shall maintain progress at a rate that will assure completion no later than one year after
commercial timber harvest is finished '

The Normal Operating season is defined as May 15 through November 15. Approval to operate outside
the Normal Operating season must be approved by the Forest Service Representative.

O - Contract Administration Data

0.1 Measurement-The area to be thinned is stated in the Project Data Sheet. All linear and area meas-
urements under this contract are measured on a horizontal plane within the established boundaries.
Acreage for worthless tree felling units as described in A.4.3 and Project Data Sheet are the same as the
commercial harvest units boundaries posted on the ground. These boundaries have been verified using

GPS (geographical positioning system) methods. Contractor will be paid based on the Government's
acreage estimates.

0.2 Re-measurement - The Contractor may at any time after award request re-measurement of any sub-
item. The request must be in writing within 10 calendar days after completion of a unit or stewardship pro-
ject. Re-measurement shall be made within established boundaries.

0.3 If re-measurement indicates a variance of 5 percent or less in the acreage stated in the Schedule of

ltems, there will be no adjustment in acres and the Contractor shall pay for the actual cost of re-
measurement. '

0.4 If re-measurement results in a variance greater than 5 percent in the acreage stated in the Schedule
of Items, payment shall be based on the re-measured acreage and the Government shall pay for the re-

measurement.
P — Stewardship Credits

P.1 Stewardship Credits

Stewardship Credits (E.2.2) are credits that are earned and established when work listed in K-G.9# has
been performed and accepted. (Referto E.2.2.1, E.2.2.2, E.2.2.3, E.2.2.4 for additional information
pertaining to Stewardship Credits).

R T e e
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P.2 Stewardship Credit Determination

After inspection of completed acreage, the Government must calculate the Stewardship credit.

The credit must be calculated by multiplying the number of acres times the stewardship credit price per
acre when the quality of the thinning has passed or failed. Failure means thinning quality falls below
95%. If thinning falls below 95%, the the units will be reworked until thinning quality reaches 95%. At that
time the units will “pass” as completed. Credits shall be awarded on a completed unit basis only, unless
otherwise approved in writing by the Contracting Officer.

Q - Special Contract Requirements

Q.1 Pre-work Meeting

Prior to commencement of work, the Sale Administrator shall arrange a meeting with the Contractor to
discuss the contract terms and work performance requirements. Also at this meeting, such things as
work progress schedule and fire prevention and suppression plans shall be developed and established in
writing.

R - List of Documents, Exhibits and other Attachments

List of Attachments

Appendix R.1- Project Data Sheet
Appendix R.2- Inspection Form
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Appendix R.1 - Project Data Sheet

Timber Sale Unit Acres Min. Cut Tree Height | Max slash depth
Pinney Slope 46 14.8 127 36”
Pinney Slope 47 32.8 127 36”
Pinney Slope 48 12.4 12” 36”
| Pinney Slope 49 19.4 12 36”
| Pinney Slope 50 13.6 127 36”
Pinney Slope 51 95 127 36”
Pinney Slope 52 11.3 127 36”
Pinney Slope 53 5.9 127 36”
Pinney Slope 54 17.2 127 36”
Pinney Slope 55 37.8 127 36”
| Pinney Slope 56 14.6 12” 36”
i Pinney Slope 57 17.6 127 36”
i Pinney Slope 58 7.8 127 36”
Pinney Slope 59 6.3 127 36”
Pinney Slope 60 399 12” 36”
Pinney Slope 61 76.2 127 36”
Pinney Slope 62 86.9 127 36”
Pinney Slope 63 447 12 36”
Pinney Slope 64 41.9 127 36”
Pinney Slope 65 35.6 12”7 36”
Pinney Slope 66 38.8 12” 36”
Pinney Slope 67 60.8 12”7 36”
Pinney Slope 68 7.1 127 36”
Pinney Slope 69 65.2 127 36”
Pinney Slope 70 48 127 36”
Pinney Slope 71 43 127 36”
Pinney Slope 72 5.7 12” 36”
‘ Pinney Slope 73 25.8 12”7 36”
Pinney Slope 74 30.6 127 36”
Pinney Slope 75 21.7 12” 36”
Pinney Slope 76 123 127 36”
Pinney Slope 77 10.7 127 36”
i Pinney Slope 78 121.3 127 36”
Pinney Slope 79 116.1 127 36”
‘I Pinney Slope 80 48.1 12” 36”
Pinney Slope 81 117.1 127 36”
Pinney Slope 82 29.3 127 36”
j Pinney Slope 83 23.8 127 36”
Pinney Slope 84 26.9 127 36”
Pinney Slope 85 40.1 127 36”
Pinney Slope 86 70.1 127 36”
Pinney Slope 87 7 12” 36”
Pinney Slope 88 58.2 12” 36”
Pinney Slope 89 37.8 12”7 36”
Pinney Slope 90 17.2 127 36”
Pinney Slope 91 54.2 12”7 36”
Pinney Slope 92 4.4 127 36”
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Appendix R.2 - inspection Form

Page 85u

Unit #

Acres

Plot #

Total
Trees/plot

Cut Trees/plot

Excess
Trees/plot

Plot %
Must be 95%
or higher

Formula = Total trees/plot / Cut trees/plot X 100 = Plot %
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K-H.2 - FIRE PRECAUTIONS (11/2006)

Specific fire precautions are as follows:
State Fire Laws. Where State laws provide specific requirements, these requirements must also be met.

Smoking and Lunch Fires. Contractor shall prohibit smoking and the building of fires by persons engaged in
Contractor's Operations, except at established camps and shall enforce this prohibition by all means within
Contractor's power. Forest Service may, on written request of Contractor, designate places where (1)
campfires may be built for the purpose of heating lunches or (2) smoking may be permitted. ' Such designated -
places shall be cleared of flammable material to mineral soil prior to use.

Debris Around Structures. Contractor shall clear and maintain an area free of flammable material for a
distance not less than 15 feet from buildings, tents, and other structures connected with Contractor's
Operations.

Furnishing of Tools. Contractor shall furnish sufficient fire tools of a kind and type satisfactory for
fire suppression to equip persons engaged in Contractor's Operations. Fire tools shall be used only for
suppressing wildfires. Tools shall be stored in fireboxes provided by Contractor and readily available to
employees. Each toolbox shall be marked "Tools for Fire Only," painted red and kept sealed.

Fire Tools on Equipment. Each tractor, power skidder, power loader, and motor truck shall be equipped with
one size 0, or larger, round-pointed shovel. Shovels shall be so placed on the machines that they can be
readily obtained at all times.

Spark Arresters. Each gasoline or diesel internal combustion engine, except powersaws, shall be equipped
with a spark-arresting device which has been approved by Forest Service. After installation, spark-
arresting devices shall be kept in a satisfactory working condition.

Powersaws. Each gasoline powersaw shall have a spark arrester muffler affixed and in good working
condition. Said spark arrester-muffler shall be of the construction and maintained to the standards
approved by Forest Service. In addition, one chemical pressurized fire extinguisher of not less than 8-
ounce capacity, by weight, and one size 0, or larger, round-pointed shovel shall also be provided.

The spark arrester-muffler, extinguisher, and shovel shall be maintained in good working condition at all
times. The shovel and extinguisher shall be readily available.

Blasting. The use of fuses and detonating cord in blasting shall not be permitted.
During Fire Precautionary Period, blasting shall be permitted as follows:

A. When the predicted Condition Class reaches 3 (High), a watchman shall patrol the blasting area for
at least 1 hour following blasting. The watchman shall have available for immediate use a standard fire

shovel and a 5-gallon water filled backpack pump.

B. When the predicted Condition Class reaches 4 (Very High), blasting shall be restricted to cleared
areas and terminated daily by 11 a.m. local time. The watchman requirements shall be as in item A above. -

C. Blasting operations may be terminated when the predicted fire danger reaches extreme conditions.

Gasoline and 0il Storage. Gasoline, oil, grease, or other highly flammable material shall be stored in a
separate building (or on site where all flammable debris has been cleared away within a radius of 25 feet).

Storage buildings {(or sites) shall be a minimum distance of 50 feet from other structures. A suitable.
shovel, and dry sand in a covered container of not less than 25-gallon capacity (or a fire extinguisher of
not less than 2-quart capacity of a type approved by the Underwriter Laboratory for gasoline and oil



Page 87

Contract Name: Pinney Slope Stewardship

fires), shall be placed at each gasoline and oil shed, or other motor-fueling station. Mobile servicing
units shall be equipped with a fire extinguisher of not less than 2-quart capacity of a type approved by
the Underwriter Laboratory for gasoline and oil fires.

Camp Hazards. Stoves, stovepipes, chimneys, and electric wiring shall be located and maintained to the

safety standards set forth in applicable sections of the Forest Service Health and Safety Code, dated March
1970, as revised.

Burning Plan. No slash burning shall be started by Contractor without obtaining Forest Service approval of
a written burning plan and also obtaining a burning permit from Forest Service.
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K-H.2.0 - FIRE PRECAUTIONS (HELICOPTER) (11/2006)

In addition to Normal Precautions provided for in K-H.2, Contractor shall provide or take the following
§ precautions or actions where helicopter yarding is specified or permitted. :

A. Fire tools, including backpack pump and tool boxes, required at landings shall have a sling arrangement
for immediate helicopter transportation of the tools to the vicinity of any fire within Contract Area. The g

sling arrangement shall not impede access to the tools.

B. Store flammable liquids (fuel) only in tank trucks or trailers specifically designed for storing and
' transporting liquid fuel or in stationary tanks, securely bedded on skids or frames to prevent rolling or
' tipping. Fuel storage area shall be adequately diked with dirt to prevent fuel spillage or leakage from
spreading beyond the diked area. Mobile fuel tanks (trailers or trucks) shall also be parked within a
diked area.

Polyethylene, rubber or other flexible type fuel storage facilities will not be permitted on National
Forest land.

C. Provide at fuel servicing operations fire extinguishers which have the following ratings based on the
open hose discharge capacity, i.e., "broken hose" of the aircraft fueling system: :

1. Where said capacity does not exceed 200 gallons per minute, at least one (1) approved extinguisher
having a minimum rating of 20-B.

, 2. Where said capacity is in excess of 200 gallons per minute, but not over 350 gallons per minute, one |
(1) approved extinguisher having a minimum rating of 80-B,

| 3. Where said capacity is in excess of 350 gallons per minute, two (2) approved extinguishers, each having
? a minimum rating of 80-B. '

3 Extinguishers of over 50 pounds gross weight shall be of the large diameter wheel type or be mounted on
carts to provide mobility and ease of handling.

; D. Contractor shall provide one variable capacity water bucket with maximum capacity commensurate with the
maximum lifting capabilities of the aircraft. The bucket gate open/close switch(es) shall be spring loaded
to the "OFF" position and mounted on the collective pitch lever. The switch shall be of a different design
and shall be mounted in such a way as to not easily be confused with the RPM control switch. The weight of
the bucket and capacity at each adjustment level shall be marked on the bucket.

; The bucket shall be located at the landing to which the helicopter is yarding logs and be ready for
) immediate use with a maximum hooking and getaway time of five minutes. An alternate location may be
designated by Forest Service when specific Contract Area conditions indicate the need.

Contractor shall develop or provide a water source from which the required bucket can be hover-filled at
least three times without resupply. If a natural water source is used, it must be within five minutes,
round trip, by helicopter from the Contract Area. If an artificial source is provided, it shall be located
on the Contract Area at the same location as the bucket, unless otherwise agreed in writing.

]
¢
4

At least once a month, the water bucket will be checked by making at least one hookup and drop to assure

that it is in operating condition.




Page 89

| Contract Name: Pinney Slope Stewardship

K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
‘ price has occurred is stated in A.20. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request. For each additional consecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years shall be added to a contract's term by market-related contract term addition
unless the following conditions are met:

(i) The contract was awarded after December 31, 2006; and

(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded. :
For each gualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the .
Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal
: operating season to the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year.

In no event shall a revised contract term exceed 10 years as a result of market-related contract term ;
addition.
; Additional contract time may not be granted for those portions of the contract that have a required
! completion date or for those portions of the contract where Contracting Officer determines that the timber
§ is in need of urgent removal or that timber deterioration or resource damage may result from delay.
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K-I.6.8# (Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for_None determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

(¢) Timber in the following form will be considered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications
suitable for end product use;

(ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 USC 620e); and

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination
Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic
origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptable agreement that will:

[

(i) Identify the Federal origin of the timber;

(ii) Specify domestic processing for the timber involved;

(iii) Require the execution of such agreements between the parties to any subsequent transactions
involving the timber;

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either
legally exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 6204d).

(g) No later than 10 days following the execution of any such agreement between Contractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timber.

(h) Upon request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i) For breach of this Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest
Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor
relating to the termination.
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| SCHEDULE OF ITEMS -
| Estimated Road : b S
| Project Name: Pinney Slope Stewardship ey 7 Construction Cost: $28,206 I
i Road Number: 693A Approved By: /-‘_/ 0 BT i
| Road Name: Eastside Spur A Cash Contribution: 4
Reconstruction Date: 5 //E/ /% Cash Supplementation:
a Est. Road Construction Cost ‘w
§ Item No. Description Unit Quantity Unit Cost Total | },
i i
| H
15101 |Mobilization Lump Sum 1 $2,330 $2.330
20103* |Clearing and Grubbing, Slash Treatment Methods for Mile 1.56 $1,700 $2,652
Tops and Limbs f, Logs f, and Stumps f :
i
20402* |Roadway Excavation, Compaction Method C, Mile 1.56 $4,200 $6,552
Finishing Method A
30322A* |Road Reconditioning, Compaction Method A Mile 1.56 $700 $1,092 E
i
32232B* |Furnish and Place Base Course Aggregate, Grading Cubic Yard 300 $37 $11,100 Li
D, Compaction Method B
60265A |18 inch Corrugated Steel Pipe, 0.064 inch Thickness, | Linear Foot 140 $32 $4,480 H
Method A

Note: * next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02
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‘ SCHEDULE OF ITEMS
| Estimated Road :
Project Name: Pinney Slope Stewardship L Construction Cost: $67,699 -\-;
Road Number: 693B Approved By: 4 e,
Road Name: East Fork Scriver Creek L Cash Confribution: ;
Reconstruction ‘Date: 5774/ Cash Supplementation: S i- |
Est. Road Construction Cost
Item No. Description Unit Quantity Unit Cost Total
| 15101 |Mobilization Lump Sum 1 $5,590 $5,590 [F
8
i
20103* |Clearing and Grubbing, Slash Treatment Methods for | Mile 3.85 $700 $2,695 H
Tops and Limbs £, Logs f, and Stumps £ [
20301A |[Removal of Culvert, Disposal Method A * Each 1 $350 $350
| 20301B [Removal of Gate, Disposal Method A Each 1 $350 $350
20402* |Roadway Excavation, Compaction Method C, Mile 3.85 $1,900 $7.315
Finishing Method A -
] 20426 |Grade Dip ~ Each 16 $190 $3.040
i
30322A* |Road Reconditioning, Compaction Method A Mile 3.85 $700 $2,695
i
32232B* |Furnish and Place Base Course Aggregate, Grading Cubic Yard 620 $37 $22,940
D, Compaction Method B
32232C* |Haul and Place Pit Run, Maximum Size 4", Cubic Yard 380 $47 $17,860 L

(Government Source), Compaction Method B

60265A |18 inch Corrugated Steel Pipe, 0.064 inch Thickness, | Linear Foot 152 $32 $4,864 i k
Method A _ Rk :

i

Note: * next to an [tem Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02




Pinney Slope Stewardship

Contract Name: Page 93
SCHEDULE OF ITEMS
Estimated Road
Project Name: Pinney Slope Stewardship o Construction Cost: $13,084
Road Number: 693D Approved By: __ o' oA
Road Name: Bear Wallow Point 4 / S Cash Contribution:
Reconstruction Date: &5 //(/ /% Cash Supplementation:
Est. Road Construction Cost
Item No. Description Unit Quantity Unit Cost Total
15101 |Mobilization Lump Sum 1 $1,080 $1,080
20103* |Clearing and Grubbing, Slash Treatment Methods for Mile 1.93 $1,400 $2,702
Tops and Limbs f, Logs £, and Stumps f '
20402* |Roadway Excavation, Coxﬁpaction Method C, Mile 1.93 $1,700 $3,281
Finishing Method A
20426 |Grade Dip Each 8 $190 $1,520
30322A* |Road Reconditioning, Compaction Method A Mile 1.93 $700 $1,351
32232C* |Haul and Place Pit Run, Maximum Size 4", Cubic Yard 20 $47 $940
(Government Source), Compaction Method B
65001 |Furnish and Install Road Closure Device, Type Gate, Each 1 $2,210 $2,210

Size 16'

Note: * next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02




